
Site Registration Date February 2026

Complete the following fields prior to calculating the Security Deposit.

Mine Name:

Lease(s):

Title Holder:

Term of RCE:

Current Security:

Mine Contact:

List key changes 

since previous 

submission:

Added relocation of miscellaneous cement plant products from quarry footprint

Greg Johnson

Boral Cement - Berrima Blue Shale Quarry

Boral Cement Limited

Boral Cement Limited

ML1723

$623,885 Date of last Security Deposit review 1/01/2024
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Open Cut Summary Rehabilitation Cost Estimation

Note: Sections of this page are automatically filled in from the registration page

Mine Name:

Lease(s):

Authorisation Owner:

Term of RCE:

Current Security:

Mine Contact:

10%

10%

10%

Note: GST is not included in the above calculation or as part of rehabilitation security deposits required by the Department.

This mine security calculation has been estimated using the best available information at the time.

It is a true and accurate reflection of the total rehabilitation liability held by this mine.

Company Respresentative's Name Date

Company Representative's Role / Responsibility Signature

GAJohnson

Greg Johnson

Senior Environmental Business Partner

Boral Cement - Berrima Blue Shale Quarry

ML1723

Boral Cement Limited

Greg Johnson

Subtotal (Domains and Sundry Items)

$276,342

$134,613

Domain

Domain 1: Infrastructure

Security Deposit

$49,724

25/02/2026

Boral Cement Limited

$623,885 Date of Last Security Deposit Review: 1/01/2024

$514,403

Domain 2: Tailings & Rejects

Domain 3: Overburden & Waste

Domain 4: Active Mine & Voids

Domain 5: Management Activities $53,724

Contingency $51,440

Total Security Deposit for the Mining Project (excl. of GST) $668,724

$51,440

$51,440

Post Closure Environmental Monitoring

Project Management and Surveying

Alterations have been made to unit prices within this spreadsheet.  (Attach a separate sheet providing details of changes).

The proposed rehabilitation design is generally consistent with the development consent for the project.

Division of Resources and Geoscience
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Domain 1a: Infrastructure $49,724

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

$0

$0

Undertake a preliminary site investigation (Phase 1). 

This accounts for current and historical locations 

where areas of disturbance are clustered.  If there 

are multiple cluster areas on site, multiple studies 

may be required.

y 1 Cluster $15,000 $15,000

The preliminary investigation would 

include at minimum a desktop 

assessment of the area and site history, 

incidents, etc. as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

1 assessment (EP Act Section 389 (2) 

(iv)) or similar approved and recognised 

assessment method.

A cluster may include:

- Mine infrastructure (i.e., fuel / chemical 

store, workshop, vehicle wash-down, 

sewage treatment etc.)

- Processing plants (i.e., ore and 

product storage, mine waste storage 

and disposal, rail load-out etc.)

- Remote pit-top facilities (i.e., vehicle re-

fuel, sewage treatment, secondary 

workshop, chemical storage etc.)

< =1km

relocation of miscellaneous 

cement plant products

$34,491

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y 0.3 ha $1,040.00 $312

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y 0.3 ha $1,500 $450

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y 0.3 ha $4,485 $1,346

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

$2,108

$0

Purchase and erect warning signs y 1 allow $250.00 $250

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

$250

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

y 1 allow $2,500 $2,500

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

< =1km

$4,275

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y 8 ha $925 $7,400

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y 1 ha $1,200 $1,200
Areas requiring minor repair - rills, 

minor growth media replacement.

$8,600

$0

TXRESULT

Termination of Services and Demolition Works Subtotal

$19,491

Contaminated Materials Subtotal

Total Cost for Infrastructure Domain $49,724

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Assumes 1 Excavator, 3 Trucks 16 M 

Grader (50% utilisation) and 1 D10 

Dozer

Rail Infrastructure Subtotal

Open Cut Operations

Total Cost for Infrastructure Domain

Total Landform Establishment:

Total Growth Media Development:

Total Ecosystem Establishment:

Key Rehabilitation Area Data for Domain

Contaminated Materials

Remove material (carbonaceous / metalliferous 

spillage or otherwise) from footprint of the process 

facility (leach pads) / stockpile area (ROM product) / 

roads and dump in a void on-site (haul distance < 

1km)

y 5000 m3 $3.90

Vents, Shafts and Boreholes Subtotal

Roads and Tracks

Earthworks / Structural Works (Landform Establishment) Subtotal

Roads and Tracks Subtotal

Undertaken with excavator, trucks, 16 M 

grader and D10 Dozer

Water Management Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(haul distance <1km)

Y 500 m3 $3.55 $1,775

Additional Items Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Division of Resources and Geoscience
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Domain 2a: Tailings & Rejects $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

$0

$0

$0

$0

$0

$0

$0

$0

TXRESULT

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Total Growth Media Development:

Total Ecosystem Establishment:

Open Cut Operations

Total Cost for Tailings & Rejects Domain

Earthworks / Structural Works (Landform Establishment) Subtotal

Contaminated Materials Subtotal

Earthworks / Structural Works (Landform Establishment) Subtotal

Mine Waste Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Maintenance of Rehabilitated Areas Subtotal

Additional Items Subtotal

Water Management Subtotal

Total Cost for Tailings & Rejects Domain $0

Division of Resources and Geoscience
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Domain 3a: Overburden & Waste $276,342

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

$0

$0

Minor reshaping and pushing y 15.41 ha $3,900 $60,099

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
y 15.41 ha $1,130.00 $17,413

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

y 2 ha $1,600 $3,200

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

y 2000 m2 $27.00 $54,000

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$134,712

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Difficult Tailings Capping- reshaping, capping / 

sealing of weak or soft surfaced tailings facility with 

poor physical properties (significantly  hydrophilic, 

low shear strength limits equipment choice greatly, 

artificial strengthening required) OR visible adverse 

impacts on legacy sites from chemical reactivity 

over lengthy exposure prior to rehabilitation

Y ha $843,000 $0

This option is typically driven by time 

constraints and/or when tailings 

properties significantly restrict adequate 

desiccation, resulting in  a tailings shear 

strength that is very weak excluding 

access by conventional small plant.

Small equipment used for rehabilitation.

This excludes any additional material 

required to form the final landform 

profile in addition to this cap.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

$0

< =1km

Planting tube stock (<15 cm) y 1540 allow $6.60 $10,164 4 m centres.

Direct seeding / fertiliser (tree or native grass 

species)
y 15.41 ha $4,135 $63,720

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Single application of fertiliser (trees) y 15.41 ha $140.00 $2,157

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) y 15.41 ha $1,000 $15,410
Assumes 2.5 t / ha as an average 

application rate.

$141,630

$0

$0

$0

TXRESULT

Mine Waste Subtotal

Source, cart and spread growth media - haul 

distance <1 km
y 15410 m3 $3.26 $50,178

Undertaken with 623 scraper and 14 M 

grader.

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Contaminated Materials Subtotal

Open Cut Operations

Total Cost for Overburden & Waste Domain

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Total Growth Media Development:

Total Ecosystem Establishment:

Earthworks / Structural Works (Landform Establishment) Subtotal

Roads and Tracks Subtotal

Earthworks / Structural Works 

(Landform Establishment)

Maintenance of Rehabilitated Areas Subtotal

Total Cost for Overburden & Waste Domain $276,342

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Additional Items Subtotal

Water Management Subtotal

Division of Resources and Geoscience
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Domain 4a: Active Mine & Voids $134,613

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

$0

Minor reshaping and pushing Y 5.3 ha $3,900 $20,670

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y 5.3 ha $1,600 $8,480

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y 2000 m2 $27.00 $54,000

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$83,150

< =1km

Planting tube stock (<15 cm) y 530 allow $6.60 $3,498 4 m centres.

Direct seeding / fertiliser (tree or native grass 

species)
Y 5.3 ha $4,135 $21,916

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Single application of fertiliser (trees) Y 5.3 ha $140.00 $742

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y 5.3 ha $1,000.00 $5,300
Assumes 2.5 t / ha as an average 

application rate.

Purchase and erect warning signs Y 1 allow $250.00 $250

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

$48,963

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

y 1 allow $2,500 $2,500

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

$2,500

$0

$0

TXRESULT

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Total Growth Media Development:

Open Cut Operations

Total Cost for Active Mine & Voids Domain

Total Ecosystem Establishment:

Earthworks / Structural Works (Landform Establishment) Subtotal

Open Cut Subtotal

Earthworks / Structural Works 

(Landform Establishment)

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

y m3
Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Water Management Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Water Management

Source, cart and spread growth media - haul 

distance <1 km
Y 5,300 m3 $3.26 $17,258

Undertaken with 623 scraper and 14 M 

grader.

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Additional Items Subtotal

Maintenance of Rehabilitated Areas Subtotal

Total Cost for Active Mine & Voids Domain $134,613

Division of Resources and Geoscience
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Domain 5a: Management Activities $53,724

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

On-site treatment of contaminated water due to high 

salt (includes removal of metals etc, brine disposal 

and cost of mobile water treatment unit)

n ML $3,600

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

On-site treatment of contaminated water due to low 

pH (incudes removal of metals etc, neutralisation 

treatments and cost of mobile water treatment unit

n ML $1,500

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

$0

Repairs and/or stabilisation of new or compromised 

water course diversion
n m $2,500

Assumes material is suitable for 

revegetating and has a reasonable 

chance of stabilising.

Long term maintenance of water course diversion – 

Channel constructed through backfilled material
n m $1,500

Assumes maintenance has been kept 

up and significant works are not 

required.

Long term maintenance of water course diversion – 

Channel constructed through competent material
n m $750.00

Assumes maintenance has been kept 

up and significant works are not 

required.

Installation of rock armouring n m2 $6.00

Assumes competent material is locally 

available - multiply costs by 2 for 

sourcing and transporting from offsite 

location.

$0

Pest management on buffer lands, non-disturbed, 

and rehabilitated areas
Y 26.77 ha $150.00 $4,016

Feral animal baiting programs if 

required  and waste materials required 

to be removed.

Land management of undisturbed areas 

(rehabilitation, weeds, ferals, erosion and sediment 

control works)

Y 26.77 ha $400.00 $10,708

Undisturbed areas within the lease 

boundary that require land management 

activities.

$14,724

Heritage Items

The restoration and care and maintenance of items 

that have heritage significance
n allow

Use alternate 

rate cell

Item for the redistribution of Aboriginal 

artefacts, preservation of European 

heritage items or a combination of 

activities.

$0

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with closure 

planning well progressed i.e. preferred cover design, 

closure environment modelled e.g. groundwater 

/subsidence / pit lakes, preliminary seal designs, 

etc. and only finalisation of detailed engineering 

deigns required

n allow $100,000

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Assumes outcomes of studies readily 

available including modelling, landform 

design, geochemistry, demolition, etc.  

Costs to finalise options by domain and 

finalise designs for construction.

Assume a simple site e.g. single open 

cut, no legacy operations historic in the 

area, little social dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range from 

~$75k to >$1 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects requiring closure planning, 

but no significant issues realised at this time: 

previous subsidence, medium or higher 

geochemistry risk and/or spontaneous combustion 

propensity, known/ likely contamination, tailings / 

rejects, final void

Y allow $90,000 $0

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Estimated cost for developing closure 

plan including studies - basic to satisfy 

risks and decisions - includes risk 

assessment, options analysis, Closure 

Plan.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with no EPL 

and/or only one of the following relevant aspects: 

previous subsidence, low to medium geochemistry 

risk and/or spontaneous combustion propensity, 

known limited contamination, small approved final 

void

Y 1 allow $15,000 $15,000

Assumes sediment control is the key 

concern for rehabilitation e.g. small 

mines, exploration operations.  Includes 

risk assessment, sampling and 

analyses on <5 samples, one study and 

Closure Plan.

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with only 

preliminary to conceptual closure planning in place

n allow $300,000

Includes costs for key investigations 

and studies including designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Assume at least 15 types of studies 

required ranging from geotechnical to 

ecology and social, development of a 

closure plan including address of 

obligations.  Assume a simple site e.g. 

single open cut, no legacy operations 

historic in the area, little social 

dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range to >$3 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Maintenance of Rehabilitated Areas Subtotal

Heritage Items Subtotal

Sundry Items

Water Management Subtotal

Open Cut Operations

Total Cost for Management Activities

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Creek Diversions

Creek Diversions Subtotal

Maintenance of Rehabilitated 

Areas

Water Management

Total Growth Media Development:

Total Ecosystem Establishment:

Division of Resources and Geoscience
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Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects resulting in significant 

issues requiring remediation: previous subsidence, 

medium or higher geochemistry risk and/or 

spontaneous combustion propensity, known/ likely 

contamination, tailings / rejects, final void

n allow $125,000

Includes costs for key investigations 

and studies including economic 

treatments and designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Develop a Review of Environmental Factors (REF) 

to facilitate rehabilitation including contamination 

works.

n allow $27,950

Based on experience for a REF after 

completion of a detailed closure study 

(e.g. contamination investigation) costs 

could range from $10,000 to $100,000 

ex GST.  Note this does not apply to a 

Statement of Environmental Effects or 

Environmental Impact Statement.

Site security during closure n yr. $75,000

Provisional sum for site security 

measures required during closure.  This 

includes nightly patrols and first 

response in the event of an out of hours 

incident.

Select type of HAZMAT 

Clean-up Required

Removal and disposal of radiation devices n each $31,630

Provisional sum for removal and 

disposal of monitoring devices on 

conveyors using a radiation source (i.e., 

Americium – 241, Plutonium – 238, 

Caesium - 137 etc).

Source Isotope type, quantity, strength, 

weight, source holder type, source 

holder weight, pick-up location (among 

others) will directly affect pricing. 

Additional fees for accessing State, Crown or other 

public lands for rehabilitation/remediation activities
n allow

Use alternate 

rate cell
Provisional sum.

$15,000

Mobilisation & Demobilisation for small mine or 

quarry  - small fleet
Y 2 Item $12,000 $24,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation for small mine or 

quarry  - medium to large fleet
n Item $35,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site <150 

km)
n item $100,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >150 

km but <500 km)
n item $150,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >500 

km but <1000 km)
n item $300,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site 

>1000 km)
n item $500,000

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

$24,000

Other 1 <insert> N This is 
This item includes <<to be added by 

the operator>>

Other 2 <insert> N deliberately 
This item includes <<to be added by 

the operator>>

Other 3 <insert> N left blank 
This item includes <<to be added by 

the operator>>

$0

TXRESULT
Additional Items Subtotal

Total Cost for Management Activities $53,724

Sundry Items Subtotal

Mobilisation and Demobilisation Subtotal

Additional Items

Sundry Items

Mobilisation and Demobilisation

Type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and 

equipment, chemical storage locations, 

oil and grease traps, tanks, vessels, and 

pipe work etc

$0allown

Choose type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and equipment, 

chemical storage locations, oil and grease traps, 

tanks, vessels, and pipe work etc

Division of Resources and Geoscience
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Domain 1b: Infrastructure $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Disconnect and terminate all services (Water, 

electricity, gas etc at point of attachment to site)
Y allow $35,000 $0

For disconnection of all services, at 

building boundaries, physical cut at the 

point of attachment or distribution 

location.  If infrastructure is not 

consolidated (i.e., administration, camp 

and workshops are in separate places), 

consider multiple disconnection fees.

Disconnect and terminate services at remote areas  

(i.e. pump stations, remote workshops, sewage 

treatment plant etc.)

Y allow $5,850 $0

Used for infrastructure remote from 

primary connection.

Can also be used for small mines / 

quarries that do not have dedicated 

supplies from supply authorities such as 

steel lattice power lines.

Removal of low/medium voltage powerlines 

including disconnection, rolling up the wires and 

removing the poles - does not include the removal 

of substations

Y km $15,000 $0
Applies to power lines on stobie, 

concrete or similar poles.

Removal of power lines on tower or lattice 

structures (this includes disconnection, rolling up 

the wires and removing the structures) - does not 

include the removal of substations

Y km $100,000 $0

Applies to power lines on steel tower 

and steel lattice structures assuming 3 

towers / km.

Remove small rail, road, water course overpass - 

manage potential interruptions and demolish and 

remove bridge supports/pylons/bridge structure etc. 

and dispose of waste material on-site/locally

Y Item $350,000 $0

Smaller structures - minimal civil works 

to demolish (constructed for the 

purposes of mining related works - does 

not include transport to regional 

disposal facility or equivalent).

Remove medium rail, road, water course overpass - 

manage potential interruptions and demolish and 

remove bridge supports/pylons/bridge structure etc. 

and dispose of waste material on-site/locally

Y Item $500,000 $0

Medium structures - minimal civil works 

to demolish (constructed for the 

purposes of mining related works - does 

not include transport to regional 

disposal facility or equivalent).

Remove large / significant rail, road, water course 

overpass - manage potential interruptions and 

demolish and remove bridge supports/pylons/bridge 

structure etc. and dispose of waste material on-

site/locally

Y Item $1,300,000 $0

Large structures - includes significant 

water management e.g. watercourse 

diversion and civil works to demolish 

(constructed for the purposes of mining 

related works - does not include 

transport to regional disposal facility or 

equivalent).

Demolish and/or remove substations (assumes they 

are in a closed building). Dispose of waste material 

on-site/locally

Y m2 $100.00 $0

Simple structure to demolish 

mechanically (no labour required), 

assumes single story building with no 

asbestos and segregation of contents 

for scrap as applicable.

Demolish and remove switchyard. Dispose of waste 

material on-site/locally
Y m2 $75.00 $0

Includes demolition and removal of all 

switchgear and transformers etc. and 

segregation of contents for scrap as 

applicable.

Demolish and remove demountable structures on 

concrete stumps. Assumes not being re-used
Y m2 $40.00 $0

Crib huts, temporary offices and other 

'non permanent' structures. Does not 

include transport to regional disposal 

facility or equivalent.

Demolish and remove small buildings/tanks (admin 

buildings, single story accommodation etc) and 

disposal on-site/locally

Y m2 $61.00 $0

Simple structure to demolish, assumes 

no greater than 2 stories high. Does not 

include transport to regional disposal 

facility or equivalent.

Demolish and remove light industrial buildings and 

disposal on-site/locally
Y m2/floor $90.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m) - does 

not include transport to regional 

disposal facility or equivalent.  Assumes 

asbestos free and mechanically 

demolished.

Demolish and remove industrial buildings 

(workshops tyre change and servicing area etc not 

CHPP/process plant) and disposal on-site/locally

Y m2/floor $130.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and remove CHPP/process plant (include 

the area of each floor of the structure) and disposal 

on-site/locally

Y m2/floor $225.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove washery, crushers, 

hoppers, mills, furnaces, agglomeration, 

electrowinning, floatation, sizing stations, rotary 

breakers, etc (include the area of each floor of the 

structure) and disposal on-site/locally

Y m2/floor $225.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove stacker OR 

reclaimer (radial or luffing etc. with maneuverability 

for stockpile control) and disposal on-site/locally

Y allow $750,000 $0

Cost for removal of stacker or reclaim 

unit only. Does not include terminate 

services, remove rails and ballast etc. 

Does not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove bucket wheel 

stacker/reclaimer and disposal on-site/locally
Y allow $2,000,000 $0

Cost for just removal of the bucket 

wheel stacker/reclaim units. Does not 

include terminate services, remove rails 

and ballast etc. Does not include 

transport to regional disposal facility or 

equivalent.

Remove stacker/reclaimer rails and ballast and 

demolish and remove concrete footings etc and 

disposal on-site/locally

Y m $75.00 $0

Includes both rails, does not include the 

conveyor system. Does not include 

transport to regional disposal facility or 

equivalent.

Collapse, Cut and Remove 5000T coal silo and 

disposal on-site/locally
Y allow $92,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, Cut and Remove 3000 T coal silo and 

disposal on-site/locally
Y allow $77,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Total Growth Media Development:

Total Ecosystem Establishment:

Open Cut Operations

Total Cost for Infrastructure Domain

Termination of Services and 

Demolition Works
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Collapse, Cut and Remove 1250 T coal silo and 

disposal on-site/locally
Y allow $62,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, Cut and Remove rail loading bins and 

disposal on-site/locally
Y allow $65,000 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and Remove large concrete rail loading 

bin - and disposal on-site/locally
Y allow $460,000 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and remove onground conveyors, transfer 

stations & gantries (scrap only – does not include 

dismantling for reuse at another site) and disposal 

on-site/locally

Y m $185.00 $0

Estimate for on-ground conveyor 

including anything up to 10 m off the 

ground. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove elevated conveyors, transfer 

stations & gantries (scrap only, does not include 

dismantling for reuse at another site) and disposal 

on-site/locally

Y m $295.00 $0

Estimate for elevated conveyor up to 

~10 m off the ground. Does not include 

transport to regional disposal facility or 

equivalent.

Demolish and remove overhead conveyors, transfer 

stations & gantries (scrap only, does not include 

dismantling for reuse at another site) and disposal 

on-site/locally. 

This may include small scale fixed material stacking 

infrastructure

Y m $850 $0

Estimate for overhead conveyor 

including conveyors that are >10 m off 

the ground that require a crane to 

remove. Does not include transport to 

regional disposal facility or equivalent.

Remove and demolish conveyor from reclaim tunnel 

(Does not include excavation and demolition of 

reclaim tunnel roof)

Y m $150.00 $0
Due to no canopy or infrastructure 

attached.

Demolition of reclaim tunnel concrete (Assumes 

complete removal and dumping in mine pit void)
Y m $950.00 $0

Assumes this area will be used for 

another land-use that requires the 

structure to be dug up and re-buried 

somewhere else.

Demolition and removal of vent raise fans, electrical 

substation and winch and disposal on-site/locally
Y allow $25,000 $0

Does not include filling and capping the 

shaft. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove small tank clean (Thickener 

etc 3 - 9 m diameter) and disposal on-site/locally
Y allow $10,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove medium tank clean 

(Thickener etc 10 - 15 m diameter) and disposal on-

site/locally

Y allow $30,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove large tank clean (Thickener 

etc 15 - 30 m diameter) and disposal on-site/locally
Y allow $45,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove extra large tank clean 

(Thickener etc >30 m diameter) and disposal on-

site/locally

Y allow $100,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove tank clean (Thickener etc) 

>50 m diameter and disposal on-site/locally
Y allow $100,000 $0

Estimate only - may require a detailed 

assessment from demolition expert due 

to specialised equipment required for 

removal. Does not include transport to 

regional disposal facility or equivalent.

Removal of UG tank <5000 L - including pipes, 

bunds etc. and disposal on-site/locally
Y allow $21,000 $0

Assume tank is clean (contents 

removed), does not include transport to 

regional disposal facility or equivalent.

Removal of UG tank 5000 L - 15000 L - including 

pipes, bunds etc. and disposal on-site/locally
Y allow $30,000.00 $0

Assume tank is clean (contents 

removed), does not include transport to 

regional disposal facility or equivalent.

Remove small underground pipe and disposal on-

site/locally
Y m $25.00 $0

For example: 300 mm pipes - 0.5 m 

deep, does not include transport to 

regional disposal facility or equivalent.

Remove medium underground pipe and disposal on-

site/locally
Y m $60.00 $0

For example: 500 mm pipes - 1 m deep, 

does not include transport to regional 

disposal facility or equivalent.

Remove large underground pipe and disposal on-

site/locally
Y m $165.00 $0 For example: 1 m pipes - 2 m deep.

Remove above ground pipe (supported) and 

disposal on-site/locally
Y m $12.00 $0

~300 mm pipes and assumes pipes are 

in close proximity to infrastructure 

areas. Does not include transport to 

regional disposal facility or equivalent.

Remove surface pipelines (unsupported) and 

disposal on-site/locally
Y m $15 $0

~300 mm pipes and assumes pipes are 

used for water transfer between pits (or 

similar) and remotely located. Does not 

include transport to regional disposal 

facility or equivalent.

Remove pump and pontoon from small lake or dam 

including pipes and electrical supply or diesel tank/s
Y allow $20,000.00 $0

Includes equipment for retrieval - boats, 

etc. and labour. Does not include 

transport to regional disposal facility or 

equivalent.

Remove bitumen (car park and access roads) and 

dispose on-site/locally
Y m2 $10.00 $0

Scalp bitumen and stabilised material.  

Generally haulage rates will be $0.60 - 

$1.20 / km, depending on truck fleet, 

loaders etc. For off-site disposal use 

alternate rate option and add $0.90 / km 

for transport. 

Remove bitumen (airstrip) and dispose on-

site/locally
Y m2 $20.00 $0

Scalp bitumen and stabilised material.  

Generally haulage rates will be $0.60 - 

$1.20 / km, depending on truck fleet, 

loaders etc. For off-site disposal use 

alternate rate option and add $0.90 / km 

for transport. 

Remove concrete pads & footings (<300 mm 

thickness) and disposal on-site/locally
Y m2 $36.00 $0

Breaking up slab and disposal or for 

conversion to aggregate. Generally 

haulage rates will be $0.60 - $1.20 / km, 

depending on truck fleet, loaders etc.  

For off-site disposal use alternate rate 

option and add $0.90 / km for transport.

Termination of Services and 

Demolition Works
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Remove concrete pads & footings (>300 mm 

thickness) and disposal on-site/locally
Y m2 $75.00 $0

Breaking up slab and disposal or for 

conversion to aggregate. Generally 

haulage rates will be $0.60 - $1.20 / km, 

depending on truck fleet, loaders etc. 

For off-site disposal use alternate rate 

option and add $0.90 / km for transport. 

Crush concrete to make road aggregate - 75 mm Y tonne $10.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Crush concrete to make road aggregate - 50 mm Y tonne $13.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Crush concrete to make road aggregate - 30 mm Y tonne $15.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Remove fence (cyclone/wire fence) and disposal on-

site/locally
Y m $20.00 $0 Roll up fence and remove posts.

Removal of small plastic tanks Y each $1,000.00 $0
Remove small poly tanks used for water 

storage, etc.

Demolish and remove galvanised/corrugated light 

weight tanks
Y each $500.00 $0

Demolish and remove small lightweight 

metal tanks.  No costs included for 

managing liquids, etc.

Demolish and remove communication towers Y each $5,000.00 $0

Cost includes demolition and removal of 

tower only; separate costs required for 

disconnection of services, demolition of 

footings, etc.

Removal of UG services (power within main gate 

areas, etc.)
Y allow $50,000.00 $0

Assume service disconnection at the 

mine boundary is at surface level. This 

cost covers all fees and charges

Waste disposal to Council landfill (general waste) - 

haulage >10 km but <15 km
Y tonne $7.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (general waste) - 

haulage >15 km but <25 km
Y tonne $9.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (general waste) - 

haulage >25 km but <50 km
Y tonne $12.50 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >10 

km but <15 km

Y tonne $32.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >15 

km but <25 km

Y tonne $36.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >25 

km but <50 km

Y allow
Use alternate 

rate cell
$0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill - fees (general 

waste)
Y tonne $193.00 $0

Fee for waste disposal of general waste 

to local Council landfill; transport rates 

separate. Please note that this is not 

applicable to operations with approval 

for building and demolition waste 

disposal on site.

Waste disposal to Council landfill - fees (industrial 

demolition / concrete / scrap metal)
Y tonne $174.00 $0

Fee for waste disposal of industrial 

demolition / concrete / scrap metal 

waste to local Council landfill; transport 

rates separate.  Rate does not assume 

material is recyclable. Please note that 

this is not applicable to operations with 

approval for building and demolition 

waste disposal on site.

$0

Remove rail loop and spur, ballast etc. and disposal 

on-site/locally
Y m $60.00 $0

Remove all materials to allow area to be 

reshaped and rehabilitated - does not 

include transport to regional disposal 

facility or equivalent.

Remove train loading facilities and disposal on-

site/locally
Y m2 $185.00 $0

Remove rail load point infrastructure 

including gantries and control 

structures. Does not include transport to 

regional disposal facility or equivalent.

Reshape rail spur and load out areas. Does not 

include growth media and revegetation
Y ha $2,860 $0

D10 Dozer and 16 H Grader (50% 

utilisation).

$0

Undertake a preliminary site investigation (Phase 1). 

This accounts for current and historical locations 

where areas of disturbance are clustered.  If there 

are multiple cluster areas on site, multiple studies 

may be required.

Y Cluster $15,000 $0

The preliminary investigation would 

include at minimum a desktop 

assessment of the area and site history, 

incidents, etc. as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

1 assessment (EP Act Section 389 (2) 

(iv)) or similar approved and recognised 

assessment method.

A cluster may include:

- Mine infrastructure (i.e., fuel / chemical 

store, workshop, vehicle wash-down, 

sewage treatment etc.)

- Processing plants (i.e., ore and 

product storage, mine waste storage 

and disposal, rail load-out etc.)

- Remote pit-top facilities (i.e., vehicle re-

fuel, sewage treatment, secondary 

workshop, chemical storage etc.)

Rail Infrastructure

Rail Infrastructure Subtotal

Contaminated Materials

Termination of Services and 

Demolition Works

Termination of Services and Demolition Works Subtotal
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Undertake an intrusive site investigation on sites 

with small footprints to investigate e.g. ≤15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $44,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assumes site is easily accessible and a 

small area e.g. ~10-15 ha requires 

investigation and testing (test pits, 

boreholes, etc.) based on Sampling and 

Analysis Quality Plan.  Includes SAQP, 

fieldwork, sampling and analysis.

Undertake an intrusive site investigation on sites 

with large footprints to investigate e.g. >15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $106,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assume site has a history of 

contamination and/or a large area >15 

ha requires investigation and testing 

(test pits, boreholes, etc.) based on 

Sampling and Analysis Quality Plan.    

Includes SAQP, fieldwork, sampling and 

analysis.

Develop a Remediation Action Plan on sites with 

small footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow $35,000 $0

Develop remediation plan for approval 

including designs and detailed costs.  

Costs may increase if detailed designs 

required for construction.

Develop a Remediation Action Plan on sites with 

large footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow
Use alternate 

rate cell
$0

Assumes complex site; detailed design 

drawings required for cover.

Removal and disposal of contaminated water from 

tanks, bunded areas and sumps
Y L $0.35 $0

Cost for recent sump clean-up from 

resource activity - requires specialists to 

treat.

Select Haul Distance Here

Load, cart and dispose of Hazardous classified 

contaminated material off site to a licensed landfill.  

Assumes cartage to a licensed landfill.

Y m3 $800.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Restricted classified 

contaminated material off site to a licensed landfill.  

Add $50/m3 for cartage from regional areas

Y m4 $660.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Low Level contaminated 

material off site to a licensed landfill.  Add $50/m3 

for cartage to regional landfill

Y m3 $220.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Select Volume Here

Mobilisation of cement stabilisation plant and 

equipment for hydrocarbon (i.e., PAH, long chain 

hydrocarbons, etc.) contaminated soil treatment

Y Item $150,000 $0

Required if treatment of hydrocarbon 

contamination is required to be fast 

tracked.

On-site remediation of hydrocarbon contaminated 

soils - using a mobile treatment unit
Y m3 $165.00 $0

Additional cost as the treatment process 

is fast tracked.

Remove and dispose of asbestos (<750 m2) Y m2 $50.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Remove and dispose of asbestos (>750 m2) Y m2 $40 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Waste disposal to Council landfill - fees (asbestos) Y tonne $290 $0 Landfill fees to regional landfill.

Treatment of known Acid Sulfate Soils Y ha $2,580 $0

Assumes ASS is treatable via 

neutralisation and does not require 

capping and isolation. Assumes 1% by 

weight lime addition and treatment to 

100 mm depth only.

Select from 

List

Spreading of contaminated soils on a 

prepared surface and stimulation of 

aerobic microbial activity within the soils 

through aeration and/or the addition of 

minerals, nutrients and moisture to 

promote the aerobic degradation of 

organic chemicals - time frame of up to 

24 months.

This item includes scraping and 

removal of the volume of carbonaceous 

material using dozer, grader etc. to 

make safe an area and enable the 

establishment of rehabilitation.

Contaminated Materials

Remove material (carbonaceous / metalliferous 

spillage or otherwise) from footprint of the process 

facility (leach pads) / stockpile area (ROM product) / 

roads and dump in a void on-site (Select Haul 

Distance from list)

Y m3
Select from 

List

Onsite remediation of hydrocarbon contaminated 

soils manual land farming (Select Volume from List)
Y m3
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Removal and disposal of plastic liner (i.e. dam, 

leach pad, sump etc.)
Y m2 $1 $0

Provisional sum for cutting using ripping 

tynes and on-site disposal of the liner.

Select Haul Distance Here

Brine disposal to landfill - fees only Y tonne $288 $0

Rate for trackable liquid levy of $78.20 

per tonne and authorised disposal to 

landfill.

Select Haul Distance Here

$0

Option 1 - Coal bore hole

Exploration boreholes – rehabilitate coal boreholes 

and drill pads as required

Y depth (m) $44.55 $0

Cost to grout and cap an open 

exploration borehole.  Assume a 20 m x 

20 m drill pad requires rehabilitation - 

push cover of nearby growth media, rip 

and seed.

Option 3 - Mineral RAB and aircore drill holes

Exploration boreholes – backfill open  Rotary 

Airblast (RAB) or aircore drill holes with cuttings

Y allow $43 $0

May include cutting of casing, 

installation of a casing cap, and/or 

manually backfilling the hole with drill 

cuttings.  Does not include reshaping / 

ripping the drill pad, amelioration / 

seeding etc. 

Option 2 - Mineral drill hole requiring grouting

Exploration boreholes – grout and cap open bore 

holes

Y allow $5,700 $0

Includes grouting and capping 100 - 200 

m exploration boreholes to meet the 

requirements of Departmental 

Guidelines.

Boreholes – cap and seal open bore holes with steel 

casing (i.e., goaf drainage etc.)
Y allow $6,960 $0

Holes deeper than 100 m - includes 

cutting steel collar 6 m below surface, 

grouting and capping.

Boreholes – cap and seal open bore holes - surface-

to-in-seam gas drainage
Y allow $17,890 $0

Surface-to-in-seam gas drainage 

boreholes.

Boreholes – cap and seal open bore holes - vertical 

gas drainage
Y allow $16,000 $0 Vertical gas drainage boreholes.

Boreholes – grout (with concrete) cap and seal bore 

holes (i.e. where sealing aquifers)
Y allow $35,000 $0

Includes multi skin sleaves to prevent 

aquifer mixing.

Boreholes – cap and seal service boreholes for UG 

coal operations
Y allow $45,000 $0

Includes large diameter boreholes used 

for supplying electricity (66kV), 

compressed air, water, solsenic etc.

Option 4 - Mineral diamond drill hole

Rehabilitation of diamond drill holes and pad 

including sealing drill holes for mineral exploration

Y Item $2,070 $0

Bog out cuttings, remove fencing, 

remove rubbish, push sumps in, 

rehabilitate pads and tracks, cut and 

plug collars.  Includes labour and 

equipment, disposal of rubbish locally 

on site

Option 5 - Mineral reverse circulation drill holes

Rehabilitation of reverse circulation drill holes and 

pad including sealing drill holes for mineral 

exploration

Y Item $1,340 $0
Sealing required, but not complete filling 

with concrete/grout

Option 6 - Rehabilitation of drill hole collars

Rehabilitation of drill hole collars (mineral 

exploration)

Y each $415 $0

Cut collar, remove, cap, backfill capped 

collar and cover with nearby organic or 

growth material

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Deep rip hard stand / lay down areas Y ha $960.00 $0 D10 deep ripping.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

Major bulk pushing to achieve grades 

nominated in the approval/permit

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Y
Long haulage water (clean or contaminated) (Select 

Haul Distance from list)

Contaminated Materials Subtotal

Vents, Shafts and Boreholes

Vents, Shafts and Boreholes Subtotal

Assumes transport in a 20,000 L tanker. 

Add disposal costs to additional items 

Costs for haulage to location for 

authorised disposal.

Select from 

List
tonneY

Long haulage brine/salt for disposal (Select Haul 

Distance from list)

Contaminated Materials

Select from 

List
tonne

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

rehabilitation.

Roads and Tracks Subtotal

Earthworks / Structural Works (Landform Establishment) Subtotal

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.
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Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

Removal of evaporation fans and/or other water 

transfer and management infrastructure
Y allow $25,000 $0

Provisional sum for removal of water 

management infrastructure.

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Maintenance of Rehabilitated 

Areas

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal
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Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Additional Items Subtotal

Total Cost for Infrastructure Domain
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Domain 2b: Tailings & Rejects $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Undertake a preliminary site investigation (Phase 1). 

This accounts for current and historical locations 

where areas of disturbance are clustered.  If there 

are multiple cluster areas on site, multiple studies 

may be required.

Y Cluster $15,000 $0

The preliminary investigation would 

include at minimum a desktop 

assessment of the area and site history, 

incidents, etc. as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

1 assessment (EP Act Section 389 (2) 

(iv)) or similar approved and recognised 

assessment method.

A cluster may include:

- Mine infrastructure (i.e., fuel / chemical 

store, workshop, vehicle wash-down, 

sewage treatment etc.)

- Processing plants (i.e., ore and 

product storage, mine waste storage 

and disposal, rail load-out etc.)

- Remote pit-top facilities (i.e., vehicle re-

fuel, sewage treatment, secondary 

workshop, chemical storage etc.)

Undertake an intrusive site investigation on sites 

with small footprints to investigate e.g. ≤15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $44,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assumes site is easily accessible and a 

small area e.g. ~10-15 ha requires 

investigation and testing (test pits, 

boreholes, etc.) based on Sampling and 

Analysis Quality Plan.  Includes SAQP, 

fieldwork, sampling and analysis.

Undertake an intrusive site investigation on sites 

with large footprints to investigate e.g. >15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $106,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assume site has a history of 

contamination and/or a large area >15 

ha requires investigation and testing 

(test pits, boreholes, etc.) based on 

Sampling and Analysis Quality Plan.    

Includes SAQP, fieldwork, sampling and 

analysis.

Develop a Remediation Action Plan on sites with 

small footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow $35,000 $0

Develop remediation plan for approval 

including designs and detailed costs.  

Costs may increase if detailed designs 

required for construction.

Develop a Remediation Action Plan on sites with 

large footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow
Use alternate 

rate cell
$0

Assumes complex site; detailed design 

drawings required for cover.

Removal and disposal of contaminated water from 

tanks, bunded areas and sumps
Y L $0.35 $0

Cost for recent sump clean-up from 

resource activity - requires specialists to 

treat.

Select Haul Distance Here

Load, cart and dispose of Hazardous classified 

contaminated material off site to a licensed landfill.  

Assumes cartage to a licensed landfill.

Y m3 $800.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Restricted classified 

contaminated material off site to a licensed landfill.  

Add $50/m3 for cartage from regional areas

Y m4 $660.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Total Growth Media Development:

Total Ecosystem Establishment:

This item includes scraping and 

removal of the volume of carbonaceous 

material using dozer, grader etc. to 

Contaminated Materials

Remove material (carbonaceous / metalliferous 

spillage or otherwise) from footprint of the process 

facility (leach pads) / stockpile area (ROM product) / 

Y m3
Select from 

List

Open Cut Operations

Total Cost for Tailings & Rejects Domain

Key Rehabilitation Area Data for Domain

Total Landform Establishment:
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Load, cart and disposal of Low Level contaminated 

material off site to a licensed landfill.  Add $50/m3 

for cartage to regional landfill

Y m3 $220.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Select Volume Here

Mobilisation of cement stabilisation plant and 

equipment for hydrocarbon (i.e., PAH, long chain 

hydrocarbons, etc.) contaminated soil treatment

Y Item $150,000 $0

Required if treatment of hydrocarbon 

contamination is required to be fast 

tracked.

On-site remediation of hydrocarbon contaminated 

soils - using a mobile treatment unit
Y m3 $165.00 $0

Additional cost as the treatment process 

is fast tracked.

Remove and dispose of asbestos (<750 m2) Y m2 $50.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Remove and dispose of asbestos (>750 m2) Y m2 $40.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Waste disposal to Council landfill - fees (asbestos) Y tonne $290 $0 Landfill fees to regional landfill.

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Mine Waste

Ideal Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with little 

chemical reactivity (no to low risk Potential Acid 

Forming (PAF) / Neutral Mine Drainage (NMD) / 

Saline Mine Drainage (SMD) and/or low to moderate 

propensity for spontaneous combustion) and good 

physical properties (not significantly  hydrophilic, 

shear strength does not limit equipment choice, no 

artificial strengthening required)

Y ha $82,000 $0

This includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume 

material with the appropriate chemical 

and physical properties. This rate 

assumes suitable capping material is 

available on site within 10 km, and an 

average cap thickness of approximately 

0.5 m to 1 mand 0.15 m - 0.2 m growth 

media (assume at least 1 m thick cover 

required for carbonaceous material 

covers). Water quality from runoff, 

seepage etc. meets site-specific 

environment water quality values.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Earthworks / Structural Works (Landform Establishment) Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

y m3
Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

rehabilitation.

Earthworks / Structural Works (Landform Establishment) Subtotal

Contaminated Materials Subtotal

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Spreading of contaminated soils on a 

prepared surface and stimulation of 

aerobic microbial activity within the soils 

through aeration and/or the addition of 

minerals, nutrients and moisture to 

promote the aerobic degradation of 

organic chemicals - time frame of up to 

24 months.

Onsite remediation of hydrocarbon contaminated 

soils manual land farming (Select Volume from List)
y m3

Select from 

List

Contaminated Materials
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Efficient Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (low to medium risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or low to 

moderate propensity for spontaneous combustion) 

and moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $146,500 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities where 

the tailings or rejects base is at a 

strength that enables economically 

efficient construction methods with 

small plant. This rate assumes suitable 

capping material is available on site 

within 10 km, and an average cap 

thickness ranging from >1 m to 2 m 

thickness constructed in 1 m layers + 

growth media up to 0.2 m depth.

This may require additional materials 

(such as capillary breaks, geofabric, 

etc.) - use alternate rate cells below, 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.) , and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of 

specialised/additional materials must be 

added separately if required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Adverse Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (medium to high risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or moderate to 

high propensity for spontaneous combustion) and 

moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $313,000 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities of high 

geochemical risk, and / or low shear 

strength that prohibits economically 

efficient construction methods.  This 

rate assumes suitable capping 

material/s are available on site within 10 

km, and an average cap thickness of 

approximately >2 m + growth media up 

to 0.2 m depth.

This may require additional materials 

(i.e., capillary breaks, geofabric, etc.), 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.), and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of specialised 

materials must be added separately if 

required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Difficult Tailings Capping- reshaping, capping / 

sealing of weak or soft surfaced tailings facility with 

poor physical properties (significantly  hydrophilic, 

low shear strength limits equipment choice greatly, 

artificial strengthening required) OR visible adverse 

impacts on legacy sites from chemical reactivity 

over lengthy exposure prior to rehabilitation

Y ha $843,000 $0

This option is typically driven by time 

constraints and/or when tailings 

properties significantly restrict adequate 

desiccation, resulting in  a tailings shear 

strength that is very weak excluding 

access by conventional small plant.

Small equipment used for rehabilitation.

This excludes any additional material 

required to form the final landform 

profile in addition to this cap.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).
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Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Select Haul Distance Here

$0

Select Haul Distance Here

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Capping/cover material available within 

50 km round trip e.g. waste / 

Select from 

List
m3Y

Long haulage soil / weathered rock / sediment e.g. 

capping/covers, removal of contamination, etc.  

Maintenance of Rehabilitated 

Areas

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Mine Waste Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
y m3

Select from 

List

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.
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Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Total Cost for Tailings & Rejects Domain $0

Additional Items Subtotal

Division of Resources and Geoscience

Rehabilitation Cost Estimation Tool - Open_Cut (2) Page 21 of 49



Domain 3b: Overburden & Waste $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Treatment of known Acid Sulfate Soils Y ha $2,580 $0

Assumes ASS is treatable via 

neutralisation and does not require 

capping and isolation. Assumes 1% by 

weight lime addition and treatment to 

100 mm depth only.

Removal and disposal of plastic liner (i.e. dam, 

leach pad, sump etc.)
Y m2 $1 $0

Provisional sum for cutting using ripping 

tynes and on-site disposal of the liner.

Select Haul Distance Here

Brine disposal to landfill - fees only Y tonne $288 $0

Rate for trackable liquid levy of $78.20 

per tonne and authorised disposal to 

landfill.

Select Haul Distance Here

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Select from 

List
tonneY

Long haulage water (clean or contaminated) (Select 

Haul Distance from list)

Earthworks / Structural Works (Landform Establishment) Subtotal

Roads and Tracks Subtotal

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

rehabilitation.

Contaminated Materials

Contaminated Materials Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List

Earthworks / Structural Works 

(Landform Establishment)
Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Total Growth Media Development:

Total Ecosystem Establishment:

Open Cut Operations

Total Cost for Overburden & Waste Domain

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Costs for haulage to location for 

authorised disposal.

Select from 

List
tonneY

Long haulage brine/salt for disposal (Select Haul 

Distance from list)

Assumes transport in a 20,000 L tanker. 

Add disposal costs to additional items 
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Mine Waste

Ideal Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with little 

chemical reactivity (no to low risk Potential Acid 

Forming (PAF) / Neutral Mine Drainage (NMD) / 

Saline Mine Drainage (SMD) and/or low to moderate 

propensity for spontaneous combustion) and good 

physical properties (not significantly  hydrophilic, 

shear strength does not limit equipment choice, no 

artificial strengthening required)

Y ha $82,000 $0

This includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume 

material with the appropriate chemical 

and physical properties. This rate 

assumes suitable capping material is 

available on site within 10 km, and an 

average cap thickness of approximately 

0.5 m to 1 mand 0.15 m - 0.2 m growth 

media (assume at least 1 m thick cover 

required for carbonaceous material 

covers). Water quality from runoff, 

seepage etc. meets site-specific 

environment water quality values.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Efficient Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (low to medium risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or low to 

moderate propensity for spontaneous combustion) 

and moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $146,500 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities where 

the tailings or rejects base is at a 

strength that enables economically 

efficient construction methods with 

small plant. This rate assumes suitable 

capping material is available on site 

within 10 km, and an average cap 

thickness ranging from >1 m to 2 m 

thickness constructed in 1 m layers + 

growth media up to 0.2 m depth.

This may require additional materials 

(such as capillary breaks, geofabric, 

etc.) - use alternate rate cells below, 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.) , and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of 

specialised/additional materials must be 

added separately if required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Adverse Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (medium to high risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or moderate to 

high propensity for spontaneous combustion) and 

moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $313,000 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities of high 

geochemical risk, and / or low shear 

strength that prohibits economically 

efficient construction methods.  This 

rate assumes suitable capping 

material/s are available on site within 10 

km, and an average cap thickness of 

approximately >2 m + growth media up 

to 0.2 m depth.

This may require additional materials 

(i.e., capillary breaks, geofabric, etc.), 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.), and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of specialised 

materials must be added separately if 

required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.
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Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Difficult Tailings Capping- reshaping, capping / 

sealing of weak or soft surfaced tailings facility with 

poor physical properties (significantly  hydrophilic, 

low shear strength limits equipment choice greatly, 

artificial strengthening required) OR visible adverse 

impacts on legacy sites from chemical reactivity 

over lengthy exposure prior to rehabilitation

Y ha $843,000 $0

This option is typically driven by time 

constraints and/or when tailings 

properties significantly restrict adequate 

desiccation, resulting in  a tailings shear 

strength that is very weak excluding 

access by conventional small plant.

Small equipment used for rehabilitation.

This excludes any additional material 

required to form the final landform 

profile in addition to this cap.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Select Haul Distance Here

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Mine Waste Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

Capping/cover material available within 

50 km round trip e.g. waste / 

Select from 

List
m3Y

Long haulage soil / weathered rock / sediment e.g. 

capping/covers, removal of contamination, etc.  
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Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT
Additional Items Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Total Cost for Overburden & Waste Domain $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)
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Domain 4b: Active Mine & Voids $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Active pit area – benches blasted and doze to 

acceptable grade
Y Lm $1.93 $0

Blasting in a 8x9 pattern of bench height 

25 m with D11 push of 50-75 m.

Drill & blast faces to make safe Y m3 $0.95 $0

Bulk Drilling say 8*9 pattern, assuming 

a stem height of 6 m, charge length of 

19 m, explosive density of 0.9, diameter 

of 229 mm, explosives at 665.3 kg/hole 

with a powder factor of 0.37 with an 

approximate bench height of 25 m.

High wall treatment – (trench and safety berm) Y m $90.00 $0
D10 dozer, 16H Grader and 

revegetation with pasture grass.

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Open Cut

Total Growth Media Development:

Total Ecosystem Establishment:

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Earthworks / Structural Works (Landform Establishment) Subtotal

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

Open Cut Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List

Open Cut Operations

Total Cost for Active Mine & Voids Domain
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Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Security fence around steep section of high wall Y m $64.00 $0

1800mm x 3 barb chain-link mesh 

security fence and gate standard 2.5mm 

mesh & 32 mm post not concreted

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT Total Cost for Active Mine & Voids Domain $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Additional Items Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)
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Domain 5b: Management Activities $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

On-site treatment of contaminated water due to high 

salt (includes removal of metals etc, brine disposal 

and cost of mobile water treatment unit)

Y ML $3,600 $0

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

On-site treatment of contaminated water due to low 

pH (incudes removal of metals etc, neutralisation 

treatments and cost of mobile water treatment unit

Y ML $1,500 $0

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

$0

Repairs and/or stabilisation of new or compromised 

water course diversion
Y m $2,500 $0

Assumes material is suitable for 

revegetating and has a reasonable 

chance of stabilising.

Long term maintenance of water course diversion – 

Channel constructed through backfilled material
Y m $1,500 $0

Assumes maintenance has been kept 

up and significant works are not 

required.

Long term maintenance of water course diversion – 

Channel constructed through competent material
Y m $750.00 $0

Assumes maintenance has been kept 

up and significant works are not 

required.

Installation of rock armouring Y m2 $6.00 $0

Assumes competent material is locally 

available - multiply costs by 2 for 

sourcing and transporting from offsite 

location.

$0

Pest management on buffer lands, non-disturbed, 

and rehabilitated areas
Y ha $150.00 $0

Feral animal baiting programs if 

required  and waste materials required 

to be removed.

Land management of undisturbed areas 

(rehabilitation, weeds, ferals, erosion and sediment 

control works)

Y ha $400.00 $0

Undisturbed areas within the lease 

boundary that require land management 

activities.

$0

Heritage Items

The restoration and care and maintenance of items 

that have heritage significance
Y allow

Use alternate 

rate cell
$0

Item for the redistribution of Aboriginal 

artefacts, preservation of European 

heritage items or a combination of 

activities.

$0

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with closure 

planning well progressed i.e. preferred cover design, 

closure environment modelled e.g. groundwater 

/subsidence / pit lakes, preliminary seal designs, 

etc. and only finalisation of detailed engineering 

deigns required

Y allow $100,000 $0

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Assumes outcomes of studies readily 

available including modelling, landform 

design, geochemistry, demolition, etc.  

Costs to finalise options by domain and 

finalise designs for construction.

Assume a simple site e.g. single open 

cut, no legacy operations historic in the 

area, little social dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range from 

~$75k to >$1 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects requiring closure planning, 

but no significant issues realised at this time: 

previous subsidence, medium or higher 

geochemistry risk and/or spontaneous combustion 

propensity, known/ likely contamination, tailings / 

rejects, final void

Y allow $90,000 $0

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Estimated cost for developing closure 

plan including studies - basic to satisfy 

risks and decisions - includes risk 

assessment, options analysis, Closure 

Plan.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with no EPL 

and/or only one of the following relevant aspects: 

previous subsidence, low to medium geochemistry 

risk and/or spontaneous combustion propensity, 

known limited contamination, small approved final 

void

Y allow $15,000 $0

Assumes sediment control is the key 

concern for rehabilitation e.g. small 

mines, exploration operations.  Includes 

risk assessment, sampling and 

analyses on <5 samples, one study and 

Closure Plan.

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with only 

preliminary to conceptual closure planning in place

Y allow $300,000 $0

Includes costs for key investigations 

and studies including designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Assume at least 15 types of studies 

required ranging from geotechnical to 

ecology and social, development of a 

closure plan including address of 

obligations.  Assume a simple site e.g. 

single open cut, no legacy operations 

historic in the area, little social 

dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range to >$3 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Heritage Items Subtotal

Creek Diversions

Creek Diversions Subtotal

Open Cut Operations

Key Rehabilitation Area Data for Domain

Sundry Items

Total Cost for Management Activities

Total Growth Media Development:

Total Ecosystem Establishment:

Total Landform Establishment:

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Water Management

Water Management Subtotal
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Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects resulting in significant 

issues requiring remediation: previous subsidence, 

medium or higher geochemistry risk and/or 

spontaneous combustion propensity, known/ likely 

contamination, tailings / rejects, final void

Y allow $125,000 $0

Includes costs for key investigations 

and studies including economic 

treatments and designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Develop a Review of Environmental Factors (REF) 

to facilitate rehabilitation including contamination 

works.

Y allow $27,950 $0

Based on experience for a REF after 

completion of a detailed closure study 

(e.g. contamination investigation) costs 

could range from $10,000 to $100,000 

ex GST.  Note this does not apply to a 

Statement of Environmental Effects or 

Environmental Impact Statement.

Site security during closure Y yr. $75,000 $0

Provisional sum for site security 

measures required during closure.  This 

includes nightly patrols and first 

response in the event of an out of hours 

incident.

Choose type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and equipment, 

chemical storage locations, oil and grease traps, 

tanks, vessels, and pipe work etc

Y allow $0 $0
Select type of HAZMAT 

Clean-up Required

Type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and 

equipment, chemical storage locations, 

oil and grease traps, tanks, vessels, and 

pipe work etc

Removal and disposal of radiation devices Y each $31,630 $0

Provisional sum for removal and 

disposal of monitoring devices on 

conveyors using a radiation source (i.e., 

Americium – 241, Plutonium – 238, 

Caesium - 137 etc).

Source Isotope type, quantity, strength, 

weight, source holder type, source 

holder weight, pick-up location (among 

others) will directly affect pricing. 

Additional fees for accessing State, Crown or other 

public lands for rehabilitation/remediation activities
Y allow

Use alternate 

rate cell
$0 Provisional sum.

$0

Mobilisation & Demobilisation for small mine or 

quarry  - small fleet
Y Item $12,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation for small mine or 

quarry  - medium to large fleet
Y Item $35,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site <150 

km)
Y item $100,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >150 

km but <500 km)
Y item $150,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >500 

km but <1000 km)
Y item $300,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site 

>1000 km)
Y item $500,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

$0

Other 1 <insert> N This is 
This item includes <<to be added by 

the operator>>

Other 2 <insert> N deliberately 
This item includes <<to be added by 

the operator>>

Other 3 <insert> N left blank 
This item includes <<to be added by 

the operator>>

$0

TXRESULT Total Cost for Management Activities $0

Mobilisation and Demobilisation

Mobilisation and Demobilisation Subtotal

Sundry Items

Additional Items

Additional Items Subtotal

Sundry Items Subtotal
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Domain 1c: Infrastructure $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Disconnect and terminate all services (Water, 

electricity, gas etc at point of attachment to site)
Y allow $35,000 $0

For disconnection of all services, at 

building boundaries, physical cut at the 

point of attachment or distribution 

location.  If infrastructure is not 

consolidated (i.e., administration, camp 

and workshops are in separate places), 

consider multiple disconnection fees.

Disconnect and terminate services at remote areas  

(i.e. pump stations, remote workshops, sewage 

treatment plant etc.)

Y allow $5,850 $0

Used for infrastructure remote from 

primary connection.

Can also be used for small mines / 

quarries that do not have dedicated 

supplies from supply authorities such as 

steel lattice power lines.

Removal of low/medium voltage powerlines 

including disconnection, rolling up the wires and 

removing the poles - does not include the removal 

of substations

Y km $15,000 $0
Applies to power lines on stobie, 

concrete or similar poles.

Removal of power lines on tower or lattice 

structures (this includes disconnection, rolling up 

the wires and removing the structures) - does not 

include the removal of substations

Y km $100,000 $0

Applies to power lines on steel tower 

and steel lattice structures assuming 3 

towers / km.

Remove small rail, road, water course overpass - 

manage potential interruptions and demolish and 

remove bridge supports/pylons/bridge structure etc. 

and dispose of waste material on-site/locally

Y Item $350,000 $0

Smaller structures - minimal civil works 

to demolish (constructed for the 

purposes of mining related works - does 

not include transport to regional 

disposal facility or equivalent).

Remove medium rail, road, water course overpass - 

manage potential interruptions and demolish and 

remove bridge supports/pylons/bridge structure etc. 

and dispose of waste material on-site/locally

Y Item $500,000 $0

Medium structures - minimal civil works 

to demolish (constructed for the 

purposes of mining related works - does 

not include transport to regional 

disposal facility or equivalent).

Remove large / significant rail, road, water course 

overpass - manage potential interruptions and 

demolish and remove bridge supports/pylons/bridge 

structure etc. and dispose of waste material on-

site/locally

Y Item $1,300,000 $0

Large structures - includes significant 

water management e.g. watercourse 

diversion and civil works to demolish 

(constructed for the purposes of mining 

related works - does not include 

transport to regional disposal facility or 

equivalent).

Demolish and/or remove substations (assumes they 

are in a closed building). Dispose of waste material 

on-site/locally

Y m2 $100.00 $0

Simple structure to demolish 

mechanically (no labour required), 

assumes single story building with no 

asbestos and segregation of contents 

for scrap as applicable.

Demolish and remove switchyard. Dispose of waste 

material on-site/locally
Y m2 $75.00 $0

Includes demolition and removal of all 

switchgear and transformers etc. and 

segregation of contents for scrap as 

applicable.

Demolish and remove demountable structures on 

concrete stumps. Assumes not being re-used
Y m2 $40.00 $0

Crib huts, temporary offices and other 

'non permanent' structures. Does not 

include transport to regional disposal 

facility or equivalent.

Demolish and remove small buildings/tanks (admin 

buildings, single story accommodation etc) and 

disposal on-site/locally

Y m2 $61.00 $0

Simple structure to demolish, assumes 

no greater than 2 stories high. Does not 

include transport to regional disposal 

facility or equivalent.

Demolish and remove light industrial buildings and 

disposal on-site/locally
Y m2/floor $90.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m) - does 

not include transport to regional 

disposal facility or equivalent.  Assumes 

asbestos free and mechanically 

demolished.

Demolish and remove industrial buildings 

(workshops tyre change and servicing area etc not 

CHPP/process plant) and disposal on-site/locally

Y m2/floor $130.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and remove CHPP/process plant (include 

the area of each floor of the structure) and disposal 

on-site/locally

Y m2/floor $225.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove washery, crushers, 

hoppers, mills, furnaces, agglomeration, 

electrowinning, floatation, sizing stations, rotary 

breakers, etc (include the area of each floor of the 

structure) and disposal on-site/locally

Y m2/floor $225.00 $0

Needs to be calculated per floor/level 

(Assume 1 floor/level = 3-4 m). Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove stacker OR 

reclaimer (radial or luffing etc. with maneuverability 

for stockpile control) and disposal on-site/locally

Y allow $750,000 $0

Cost for removal of stacker or reclaim 

unit only. Does not include terminate 

services, remove rails and ballast etc. 

Does not include transport to regional 

disposal facility or equivalent.

Collapse, demolish and remove bucket wheel 

stacker/reclaimer and disposal on-site/locally
Y allow $2,000,000 $0

Cost for just removal of the bucket 

wheel stacker/reclaim units. Does not 

include terminate services, remove rails 

and ballast etc. Does not include 

transport to regional disposal facility or 

equivalent.

Remove stacker/reclaimer rails and ballast and 

demolish and remove concrete footings etc and 

disposal on-site/locally

Y m $75.00 $0

Includes both rails, does not include the 

conveyor system. Does not include 

transport to regional disposal facility or 

equivalent.

Collapse, Cut and Remove 5000T coal silo and 

disposal on-site/locally
Y allow $92,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Total Growth Media Development:

Total Ecosystem Establishment:

Termination of Services and 

Demolition Works

Open Cut Operations

Total Cost for Infrastructure Domain

Division of Resources and Geoscience

Rehabilitation Cost Estimation Tool - Open_Cut (3) Page 30 of 49



Collapse, Cut and Remove 3000 T coal silo and 

disposal on-site/locally
Y allow $77,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, Cut and Remove 1250 T coal silo and 

disposal on-site/locally
Y allow $62,500 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Collapse, Cut and Remove rail loading bins and 

disposal on-site/locally
Y allow $65,000 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and Remove large concrete rail loading 

bin - and disposal on-site/locally
Y allow $460,000 $0

Collapse structure and remove. Does 

not include transport to regional 

disposal facility or equivalent.

Demolish and remove onground conveyors, transfer 

stations & gantries (scrap only – does not include 

dismantling for reuse at another site) and disposal 

on-site/locally

Y m $185.00 $0

Estimate for on-ground conveyor 

including anything up to 10 m off the 

ground. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove elevated conveyors, transfer 

stations & gantries (scrap only, does not include 

dismantling for reuse at another site) and disposal 

on-site/locally

Y m $295.00 $0

Estimate for elevated conveyor up to 

~10 m off the ground. Does not include 

transport to regional disposal facility or 

equivalent.

Demolish and remove overhead conveyors, transfer 

stations & gantries (scrap only, does not include 

dismantling for reuse at another site) and disposal 

on-site/locally. 

This may include small scale fixed material stacking 

infrastructure

Y m $850 $0

Estimate for overhead conveyor 

including conveyors that are >10 m off 

the ground that require a crane to 

remove. Does not include transport to 

regional disposal facility or equivalent.

Remove and demolish conveyor from reclaim tunnel 

(Does not include excavation and demolition of 

reclaim tunnel roof)

Y m $150.00 $0
Due to no canopy or infrastructure 

attached.

Demolition of reclaim tunnel concrete (Assumes 

complete removal and dumping in mine pit void)
Y m $950.00 $0

Assumes this area will be used for 

another land-use that requires the 

structure to be dug up and re-buried 

somewhere else.

Demolition and removal of vent raise fans, electrical 

substation and winch and disposal on-site/locally
Y allow $25,000 $0

Does not include filling and capping the 

shaft. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove small tank clean (Thickener 

etc 3 - 9 m diameter) and disposal on-site/locally
Y allow $10,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove medium tank clean 

(Thickener etc 10 - 15 m diameter) and disposal on-

site/locally

Y allow $30,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove large tank clean (Thickener 

etc 15 - 30 m diameter) and disposal on-site/locally
Y allow $45,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove extra large tank clean 

(Thickener etc >30 m diameter) and disposal on-

site/locally

Y allow $100,000 $0

Assume tank is clean - contents 

removed.  If tank is full allow extra 30% 

for excavator and 2 men to dig out and 

dispose. Does not include transport to 

regional disposal facility or equivalent.

Demolish and remove tank clean (Thickener etc) 

>50 m diameter and disposal on-site/locally
Y allow $100,000 $0

Estimate only - may require a detailed 

assessment from demolition expert due 

to specialised equipment required for 

removal. Does not include transport to 

regional disposal facility or equivalent.

Removal of UG tank <5000 L - including pipes, 

bunds etc. and disposal on-site/locally
Y allow $21,000 $0

Assume tank is clean (contents 

removed), does not include transport to 

regional disposal facility or equivalent.

Removal of UG tank 5000 L - 15000 L - including 

pipes, bunds etc. and disposal on-site/locally
Y allow $30,000.00 $0

Assume tank is clean (contents 

removed), does not include transport to 

regional disposal facility or equivalent.

Remove small underground pipe and disposal on-

site/locally
Y m $25.00 $0

For example: 300 mm pipes - 0.5 m 

deep, does not include transport to 

regional disposal facility or equivalent.

Remove medium underground pipe and disposal on-

site/locally
Y m $60.00 $0

For example: 500 mm pipes - 1 m deep, 

does not include transport to regional 

disposal facility or equivalent.

Remove large underground pipe and disposal on-

site/locally
Y m $165.00 $0 For example: 1 m pipes - 2 m deep.

Remove above ground pipe (supported) and 

disposal on-site/locally
Y m $12.00 $0

~300 mm pipes and assumes pipes are 

in close proximity to infrastructure 

areas. Does not include transport to 

regional disposal facility or equivalent.

Remove surface pipelines (unsupported) and 

disposal on-site/locally
Y m $15 $0

~300 mm pipes and assumes pipes are 

used for water transfer between pits (or 

similar) and remotely located. Does not 

include transport to regional disposal 

facility or equivalent.

Remove pump and pontoon from small lake or dam 

including pipes and electrical supply or diesel tank/s
Y allow $20,000.00 $0

Includes equipment for retrieval - boats, 

etc. and labour. Does not include 

transport to regional disposal facility or 

equivalent.

Remove bitumen (car park and access roads) and 

dispose on-site/locally
Y m2 $10.00 $0

Scalp bitumen and stabilised material.  

Generally haulage rates will be $0.60 - 

$1.20 / km, depending on truck fleet, 

loaders etc. For off-site disposal use 

alternate rate option and add $0.90 / km 

for transport. 

Remove bitumen (airstrip) and dispose on-

site/locally
Y m2 $20.00 $0

Scalp bitumen and stabilised material.  

Generally haulage rates will be $0.60 - 

$1.20 / km, depending on truck fleet, 

loaders etc. For off-site disposal use 

alternate rate option and add $0.90 / km 

for transport. 

Termination of Services and 

Demolition Works
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Remove concrete pads & footings (<300 mm 

thickness) and disposal on-site/locally
Y m2 $36.00 $0

Breaking up slab and disposal or for 

conversion to aggregate. Generally 

haulage rates will be $0.60 - $1.20 / km, 

depending on truck fleet, loaders etc.  

For off-site disposal use alternate rate 

option and add $0.90 / km for transport.

Remove concrete pads & footings (>300 mm 

thickness) and disposal on-site/locally
Y m2 $75.00 $0

Breaking up slab and disposal or for 

conversion to aggregate. Generally 

haulage rates will be $0.60 - $1.20 / km, 

depending on truck fleet, loaders etc. 

For off-site disposal use alternate rate 

option and add $0.90 / km for transport. 

Crush concrete to make road aggregate - 75 mm Y tonne $10.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Crush concrete to make road aggregate - 50 mm Y tonne $13.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Crush concrete to make road aggregate - 30 mm Y tonne $15.00 $0

Does not include haulage of materials - 

assumes crushing plant is readily 

available.

Remove fence (cyclone/wire fence) and disposal on-

site/locally
Y m $20.00 $0 Roll up fence and remove posts.

Removal of small plastic tanks Y each $1,000.00 $0
Remove small poly tanks used for water 

storage, etc.

Demolish and remove galvanised/corrugated light 

weight tanks
Y each $500.00 $0

Demolish and remove small lightweight 

metal tanks.  No costs included for 

managing liquids, etc.

Demolish and remove communication towers Y each $5,000.00 $0

Cost includes demolition and removal of 

tower only; separate costs required for 

disconnection of services, demolition of 

footings, etc.

Removal of UG services (power within main gate 

areas, etc.)
Y allow $50,000.00 $0

Assume service disconnection at the 

mine boundary is at surface level. This 

cost covers all fees and charges

Waste disposal to Council landfill (general waste) - 

haulage >10 km but <15 km
Y tonne $7.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (general waste) - 

haulage >15 km but <25 km
Y tonne $9.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (general waste) - 

haulage >25 km but <50 km
Y tonne $12.50 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >10 

km but <15 km

Y tonne $32.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >15 

km but <25 km

Y tonne $36.00 $0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill (industrial 

demolition / concrete / scrap metal) - haulage >25 

km but <50 km

Y allow
Use alternate 

rate cell
$0

Rate accounts for round trip haulage to 

Council landfill but excludes landfill 

fees.  Input quantity against Waste 

disposal to Council landfill - fees for 

relevant waste type.

Waste disposal to Council landfill - fees (general 

waste)
Y tonne $193.00 $0

Fee for waste disposal of general waste 

to local Council landfill; transport rates 

separate. Please note that this is not 

applicable to operations with approval 

for building and demolition waste 

disposal on site.

Waste disposal to Council landfill - fees (industrial 

demolition / concrete / scrap metal)
Y tonne $174.00 $0

Fee for waste disposal of industrial 

demolition / concrete / scrap metal 

waste to local Council landfill; transport 

rates separate.  Rate does not assume 

material is recyclable. Please note that 

this is not applicable to operations with 

approval for building and demolition 

waste disposal on site.

$0

Remove rail loop and spur, ballast etc. and disposal 

on-site/locally
Y m $60.00 $0

Remove all materials to allow area to be 

reshaped and rehabilitated - does not 

include transport to regional disposal 

facility or equivalent.

Remove train loading facilities and disposal on-

site/locally
Y m2 $185.00 $0

Remove rail load point infrastructure 

including gantries and control 

structures. Does not include transport to 

regional disposal facility or equivalent.

Reshape rail spur and load out areas. Does not 

include growth media and revegetation
Y ha $2,860 $0

D10 Dozer and 16 H Grader (50% 

utilisation).

$0

Undertake a preliminary site investigation (Phase 1). 

This accounts for current and historical locations 

where areas of disturbance are clustered.  If there 

are multiple cluster areas on site, multiple studies 

may be required.

Y Cluster $15,000 $0

The preliminary investigation would 

include at minimum a desktop 

assessment of the area and site history, 

incidents, etc. as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

1 assessment (EP Act Section 389 (2) 

(iv)) or similar approved and recognised 

assessment method.

A cluster may include:

- Mine infrastructure (i.e., fuel / chemical 

store, workshop, vehicle wash-down, 

sewage treatment etc.)

- Processing plants (i.e., ore and 

product storage, mine waste storage 

and disposal, rail load-out etc.)

- Remote pit-top facilities (i.e., vehicle re-

fuel, sewage treatment, secondary 

workshop, chemical storage etc.)

Contaminated Materials

Termination of Services and 

Demolition Works

Termination of Services and Demolition Works Subtotal

Rail Infrastructure

Rail Infrastructure Subtotal
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Undertake an intrusive site investigation on sites 

with small footprints to investigate e.g. ≤15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $44,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assumes site is easily accessible and a 

small area e.g. ~10-15 ha requires 

investigation and testing (test pits, 

boreholes, etc.) based on Sampling and 

Analysis Quality Plan.  Includes SAQP, 

fieldwork, sampling and analysis.

Undertake an intrusive site investigation on sites 

with large footprints to investigate e.g. >15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $106,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assume site has a history of 

contamination and/or a large area >15 

ha requires investigation and testing 

(test pits, boreholes, etc.) based on 

Sampling and Analysis Quality Plan.    

Includes SAQP, fieldwork, sampling and 

analysis.

Develop a Remediation Action Plan on sites with 

small footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow $35,000 $0

Develop remediation plan for approval 

including designs and detailed costs.  

Costs may increase if detailed designs 

required for construction.

Develop a Remediation Action Plan on sites with 

large footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow
Use alternate 

rate cell
$0

Assumes complex site; detailed design 

drawings required for cover.

Removal and disposal of contaminated water from 

tanks, bunded areas and sumps
Y L $0.35 $0

Cost for recent sump clean-up from 

resource activity - requires specialists to 

treat.

Select Haul Distance Here

Load, cart and dispose of Hazardous classified 

contaminated material off site to a licensed landfill.  

Assumes cartage to a licensed landfill.

Y m3 $800.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Restricted classified 

contaminated material off site to a licensed landfill.  

Add $50/m3 for cartage from regional areas

Y m4 $660.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Low Level contaminated 

material off site to a licensed landfill.  Add $50/m3 

for cartage to regional landfill

Y m3 $220.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Select Volume Here

Mobilisation of cement stabilisation plant and 

equipment for hydrocarbon (i.e., PAH, long chain 

hydrocarbons, etc.) contaminated soil treatment

Y Item $150,000 $0

Required if treatment of hydrocarbon 

contamination is required to be fast 

tracked.

On-site remediation of hydrocarbon contaminated 

soils - using a mobile treatment unit
Y m3 $165.00 $0

Additional cost as the treatment process 

is fast tracked.

Remove and dispose of asbestos (<750 m2) Y m2 $50.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Remove and dispose of asbestos (>750 m2) Y m2 $40 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Waste disposal to Council landfill - fees (asbestos) Y tonne $290 $0 Landfill fees to regional landfill.

Treatment of known Acid Sulfate Soils Y ha $2,580 $0

Assumes ASS is treatable via 

neutralisation and does not require 

capping and isolation. Assumes 1% by 

weight lime addition and treatment to 

100 mm depth only.

Removal and disposal of plastic liner (i.e. dam, 

leach pad, sump etc.)
Y m2 $1 $0

Provisional sum for cutting using ripping 

tynes and on-site disposal of the liner.

Select from 

List

Spreading of contaminated soils on a 

prepared surface and stimulation of 

aerobic microbial activity within the soils 

through aeration and/or the addition of 

minerals, nutrients and moisture to 

promote the aerobic degradation of 

organic chemicals - time frame of up to 

24 months.

This item includes scraping and 

removal of the volume of carbonaceous 

material using dozer, grader etc. to 

make safe an area and enable the 

establishment of rehabilitation.

Contaminated Materials

Remove material (carbonaceous / metalliferous 

spillage or otherwise) from footprint of the process 

facility (leach pads) / stockpile area (ROM product) / 

roads and dump in a void on-site (Select Haul 

Distance from list)

Y m3
Select from 

List

Onsite remediation of hydrocarbon contaminated 

soils manual land farming (Select Volume from List)
Y m3
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Select Haul Distance Here

Brine disposal to landfill - fees only Y tonne $288 $0

Rate for trackable liquid levy of $78.20 

per tonne and authorised disposal to 

landfill.

Select Haul Distance Here

$0

Option 1 - Coal bore hole

Exploration boreholes – rehabilitate coal boreholes 

and drill pads as required

Y depth (m) $44.55 $0

Cost to grout and cap an open 

exploration borehole.  Assume a 20 m x 

20 m drill pad requires rehabilitation - 

push cover of nearby growth media, rip 

and seed.

Option 3 - Mineral RAB and aircore drill holes

Exploration boreholes – backfill open  Rotary 

Airblast (RAB) or aircore drill holes with cuttings

Y allow $43 $0

May include cutting of casing, 

installation of a casing cap, and/or 

manually backfilling the hole with drill 

cuttings.  Does not include reshaping / 

ripping the drill pad, amelioration / 

seeding etc. 

Option 2 - Mineral drill hole requiring grouting

Exploration boreholes – grout and cap open bore 

holes

Y allow $5,700 $0

Includes grouting and capping 100 - 200 

m exploration boreholes to meet the 

requirements of Departmental 

Guidelines.

Boreholes – cap and seal open bore holes with steel 

casing (i.e., goaf drainage etc.)
Y allow $6,960 $0

Holes deeper than 100 m - includes 

cutting steel collar 6 m below surface, 

grouting and capping.

Boreholes – cap and seal open bore holes - surface-

to-in-seam gas drainage
Y allow $17,890 $0

Surface-to-in-seam gas drainage 

boreholes.

Boreholes – cap and seal open bore holes - vertical 

gas drainage
Y allow $16,000 $0 Vertical gas drainage boreholes.

Boreholes – grout (with concrete) cap and seal bore 

holes (i.e. where sealing aquifers)
Y allow $35,000 $0

Includes multi skin sleaves to prevent 

aquifer mixing.

Boreholes – cap and seal service boreholes for UG 

coal operations
Y allow $45,000 $0

Includes large diameter boreholes used 

for supplying electricity (66kV), 

compressed air, water, solsenic etc.

Option 4 - Mineral diamond drill hole

Rehabilitation of diamond drill holes and pad 

including sealing drill holes for mineral exploration

Y Item $2,070 $0

Bog out cuttings, remove fencing, 

remove rubbish, push sumps in, 

rehabilitate pads and tracks, cut and 

plug collars.  Includes labour and 

equipment, disposal of rubbish locally 

on site

Option 5 - Mineral reverse circulation drill holes

Rehabilitation of reverse circulation drill holes and 

pad including sealing drill holes for mineral 

exploration

Y Item $1,340 $0
Sealing required, but not complete filling 

with concrete/grout

Option 6 - Rehabilitation of drill hole collars

Rehabilitation of drill hole collars (mineral 

exploration)

Y each $415 $0

Cut collar, remove, cap, backfill capped 

collar and cover with nearby organic or 

growth material

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Deep rip hard stand / lay down areas Y ha $960.00 $0 D10 deep ripping.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

Earthworks / Structural Works (Landform Establishment) Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List

Roads and Tracks Subtotal

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Contaminated Materials Subtotal

Vents, Shafts and Boreholes

Vents, Shafts and Boreholes Subtotal

Costs for haulage to location for 

authorised disposal.

Select from 

List
tonneY

Long haulage brine/salt for disposal (Select Haul 

Distance from list)

Long haulage water (clean or contaminated) (Select 

Haul Distance from list)

Contaminated Materials

Y tonne
Select from 

List

Assumes transport in a 20,000 L tanker. 

Add disposal costs to additional items 

where warranted.
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Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

Removal of evaporation fans and/or other water 

transfer and management infrastructure
Y allow $25,000 $0

Provisional sum for removal of water 

management infrastructure.

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT Total Cost for Infrastructure Domain $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Additional Items Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)
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Domain 2c: Tailings & Rejects $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Undertake a preliminary site investigation (Phase 1). 

This accounts for current and historical locations 

where areas of disturbance are clustered.  If there 

are multiple cluster areas on site, multiple studies 

may be required.

Y Cluster $15,000 $0

The preliminary investigation would 

include at minimum a desktop 

assessment of the area and site history, 

incidents, etc. as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

1 assessment (EP Act Section 389 (2) 

(iv)) or similar approved and recognised 

assessment method.

A cluster may include:

- Mine infrastructure (i.e., fuel / chemical 

store, workshop, vehicle wash-down, 

sewage treatment etc.)

- Processing plants (i.e., ore and 

product storage, mine waste storage 

and disposal, rail load-out etc.)

- Remote pit-top facilities (i.e., vehicle re-

fuel, sewage treatment, secondary 

workshop, chemical storage etc.)

Undertake an intrusive site investigation on sites 

with small footprints to investigate e.g. ≤15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $44,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assumes site is easily accessible and a 

small area e.g. ~10-15 ha requires 

investigation and testing (test pits, 

boreholes, etc.) based on Sampling and 

Analysis Quality Plan.  Includes SAQP, 

fieldwork, sampling and analysis.

Undertake an intrusive site investigation on sites 

with large footprints to investigate e.g. >15 ha. This 

accounts for current and historical locations where 

areas of disturbance are clustered.  If there are 

multiple cluster areas on site, multiple intrusive 

investigations should be included.

Y Cluster $106,000 $0

The intrusive investigation would include 

at minimum a site walkover and field 

sampling as per the National 

Environmental Protection (Site 

Contamination) Measure (NEPM) Phase 

2 intrusive investigation (EP Act Section 

389 (2) (iv)) or similar approved and 

recognised assessment method.

Note: An intrusive investigation is not 

required for all contaminated areas and 

should be applied considering the 

rehabilitation program, site history, 

location, etc.

A cluster area where it is highly 

anticipated that contamination has 

occurred (i.e., underground tanks / 

pipes that are known to have leaked, 

chemical stores with earthen bunds, 

around ineffective oil/water separators 

etc.) and further field work is required 

involving intrusive investigation.

Assume site has a history of 

contamination and/or a large area >15 

ha requires investigation and testing 

(test pits, boreholes, etc.) based on 

Sampling and Analysis Quality Plan.    

Includes SAQP, fieldwork, sampling and 

analysis.

Develop a Remediation Action Plan on sites with 

small footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow $35,000 $0

Develop remediation plan for approval 

including designs and detailed costs.  

Costs may increase if detailed designs 

required for construction.

Develop a Remediation Action Plan on sites with 

large footprints based on outcomes of intrusive 

investigation including strategies to address 

contamination exceedances

Y allow
Use alternate 

rate cell
$0

Assumes complex site; detailed design 

drawings required for cover.

Removal and disposal of contaminated water from 

tanks, bunded areas and sumps
Y L $0.35 $0

Cost for recent sump clean-up from 

resource activity - requires specialists to 

treat.

Select Haul Distance Here

Load, cart and dispose of Hazardous classified 

contaminated material off site to a licensed landfill.  

Assumes cartage to a licensed landfill.

Y m3 $800.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Total Growth Media Development:

Total Ecosystem Establishment:

This item includes scraping and 

removal of the volume of carbonaceous 

material using dozer, grader etc. to 

make safe an area and enable the 

establishment of rehabilitation.

Contaminated Materials

Remove material (carbonaceous / metalliferous 

spillage or otherwise) from footprint of the process 

facility (leach pads) / stockpile area (ROM product) / 

roads and dump in a void on-site (Select Haul 

Distance from list)

Y m3
Select from 

List

Open Cut Operations

Total Cost for Tailings & Rejects Domain

Key Rehabilitation Area Data for Domain

Total Landform Establishment:
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Load, cart and disposal of Restricted classified 

contaminated material off site to a licensed landfill.  

Add $50/m3 for cartage from regional areas

Y m4 $660.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Load, cart and disposal of Low Level contaminated 

material off site to a licensed landfill.  Add $50/m3 

for cartage to regional landfill

Y m3 $220.00 $0
Includes load, haul and dump fees to a 

licensed facility.

Select Volume Here

Mobilisation of cement stabilisation plant and 

equipment for hydrocarbon (i.e., PAH, long chain 

hydrocarbons, etc.) contaminated soil treatment

Y Item $150,000 $0

Required if treatment of hydrocarbon 

contamination is required to be fast 

tracked.

On-site remediation of hydrocarbon contaminated 

soils - using a mobile treatment unit
Y m3 $165.00 $0

Additional cost as the treatment process 

is fast tracked.

Remove and dispose of asbestos (<750 m2) Y m2 $50.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Remove and dispose of asbestos (>750 m2) Y m2 $40.00 $0

Where an assessment/estimation has 

been made to confirm the volume of 

asbestos to be removed.

Waste disposal to Council landfill - fees (asbestos) Y tonne $290 $0 Landfill fees to regional landfill.

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Mine Waste

Ideal Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with little 

chemical reactivity (no to low risk Potential Acid 

Forming (PAF) / Neutral Mine Drainage (NMD) / 

Saline Mine Drainage (SMD) and/or low to moderate 

propensity for spontaneous combustion) and good 

physical properties (not significantly  hydrophilic, 

shear strength does not limit equipment choice, no 

artificial strengthening required)

Y ha $82,000 $0

This includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume 

material with the appropriate chemical 

and physical properties. This rate 

assumes suitable capping material is 

available on site within 10 km, and an 

average cap thickness of approximately 

0.5 m to 1 mand 0.15 m - 0.2 m growth 

media (assume at least 1 m thick cover 

required for carbonaceous material 

covers). Water quality from runoff, 

seepage etc. meets site-specific 

environment water quality values.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Earthworks / Structural Works (Landform Establishment) Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

y m3
Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

rehabilitation.
Earthworks / Structural Works (Landform Establishment) Subtotal

Contaminated Materials Subtotal

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Spreading of contaminated soils on a 

prepared surface and stimulation of 

aerobic microbial activity within the soils 

through aeration and/or the addition of 

minerals, nutrients and moisture to 

promote the aerobic degradation of 

organic chemicals - time frame of up to 

Onsite remediation of hydrocarbon contaminated 

soils manual land farming (Select Volume from List)
y m3

Select from 

List

Contaminated Materials
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Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Efficient Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (low to medium risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or low to 

moderate propensity for spontaneous combustion) 

and moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $146,500 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities where 

the tailings or rejects base is at a 

strength that enables economically 

efficient construction methods with 

small plant. This rate assumes suitable 

capping material is available on site 

within 10 km, and an average cap 

thickness ranging from >1 m to 2 m 

thickness constructed in 1 m layers + 

growth media up to 0.2 m depth.

This may require additional materials 

(such as capillary breaks, geofabric, 

etc.) - use alternate rate cells below, 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.) , and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of 

specialised/additional materials must be 

added separately if required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Adverse Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (medium to high risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or moderate to 

high propensity for spontaneous combustion) and 

moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $313,000 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities of high 

geochemical risk, and / or low shear 

strength that prohibits economically 

efficient construction methods.  This 

rate assumes suitable capping 

material/s are available on site within 10 

km, and an average cap thickness of 

approximately >2 m + growth media up 

to 0.2 m depth.

This may require additional materials 

(i.e., capillary breaks, geofabric, etc.), 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.), and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of specialised 

materials must be added separately if 

required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Select Haul Distance Here

$0

Select Haul Distance Here

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Mine Waste Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
y m3

Select from 

List

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Capping/cover material available within 

50 km round trip e.g. waste / 

Select from 

List
m3Y

Long haulage soil / weathered rock / sediment e.g. 

capping/covers, removal of contamination, etc.  
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Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Total Cost for Tailings & Rejects Domain $0

Additional Items Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)
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Domain 3c: Overburden & Waste $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Treatment of known Acid Sulfate Soils Y ha $2,580 $0

Assumes ASS is treatable via 

neutralisation and does not require 

capping and isolation. Assumes 1% by 

weight lime addition and treatment to 

100 mm depth only.

Removal and disposal of plastic liner (i.e. dam, 

leach pad, sump etc.)
Y m2 $1 $0

Provisional sum for cutting using ripping 

tynes and on-site disposal of the liner.

Select Haul Distance Here

Brine disposal to landfill - fees only Y tonne $288 $0

Rate for trackable liquid levy of $78.20 

per tonne and authorised disposal to 

landfill.

Select Haul Distance Here

$0

Unsealed roads / vehicle park-up areas – minor 

works including deep rip and trim
Y ha $1,040.00 $0

Assumes ~6 m road width - 16H 

Grader.

Unsealed roads / access  tracks / vehicle park-up 

areas with windrows and/or small earthen bunds – 

minor earthworks and deep rip and trim

Y ha $1,500 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - no seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip and seed 

(pasture grass)

Y ha $3,700 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / vehicle park-up areas – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $4,485 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (pasture grass)

Y ha $4,870 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - pasture grass seed

Unsealed roads / haul roads / vehicle park-up areas 

with windrows and/or small earthen bunds – Minor 

earthworks, final trim and deep rip, ameliorate and 

seed (native tree/shrub/grass)

Y ha $7,025 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation) - native tree/shrub seed

Select Haul Distance Here

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0Earthworks / Structural Works (Landform Establishment) Subtotal

Roads and Tracks Subtotal

This item includes the scraping and 

removal of the volume of stabilised 

material from the road, laydown or other 

surface using an excavator, dozer and 

grader to enable the establishment of 

rehabilitation.

Contaminated Materials

Contaminated Materials Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Roads and Tracks

Remove stabilised material (blue metal, aggregate 

etc.) from roadways and disposal on-site/locally 

(Select Haul Distance from list)

Y m3
Select from 

List

Total Growth Media Development:

Total Ecosystem Establishment:

Open Cut Operations

Total Cost for Overburden & Waste Domain

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

Assumes transport in a 20,000 L tanker. 

Add disposal costs to additional items 

Select from 

List
tonneY

Long haulage water (clean or contaminated) (Select 

Haul Distance from list)

Costs for haulage to location for 

authorised disposal.

Select from 

List
tonneY

Long haulage brine/salt for disposal (Select Haul 

Distance from list)
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Mine Waste

Ideal Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with little 

chemical reactivity (no to low risk Potential Acid 

Forming (PAF) / Neutral Mine Drainage (NMD) / 

Saline Mine Drainage (SMD) and/or low to moderate 

propensity for spontaneous combustion) and good 

physical properties (not significantly  hydrophilic, 

shear strength does not limit equipment choice, no 

artificial strengthening required)

Y ha $82,000 $0

This includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume 

material with the appropriate chemical 

and physical properties. This rate 

assumes suitable capping material is 

available on site within 10 km, and an 

average cap thickness of approximately 

0.5 m to 1 mand 0.15 m - 0.2 m growth 

media (assume at least 1 m thick cover 

required for carbonaceous material 

covers). Water quality from runoff, 

seepage etc. meets site-specific 

environment water quality values.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Efficient Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (low to medium risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or low to 

moderate propensity for spontaneous combustion) 

and moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $146,500 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities where 

the tailings or rejects base is at a 

strength that enables economically 

efficient construction methods with 

small plant. This rate assumes suitable 

capping material is available on site 

within 10 km, and an average cap 

thickness ranging from >1 m to 2 m 

thickness constructed in 1 m layers + 

growth media up to 0.2 m depth.

This may require additional materials 

(such as capillary breaks, geofabric, 

etc.) - use alternate rate cells below, 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.) , and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of 

specialised/additional materials must be 

added separately if required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Adverse Tailings Capping - reshaping, capping / 

sealing of trafficable tailings facility with moderate 

chemical reactivity (medium to high risk Potential 

Acid Forming (PAF) / Neutral Mine Drainage (NMD) 

/ Saline Mine Drainage (SMD) and/or moderate to 

high propensity for spontaneous combustion) and 

moderate physical properties (not significantly  

hydrophilic, shear strength limits equipment choice 

somewhat, no artificial strengthening required)

Y ha $313,000 $0

This item includes sourcing, carting, 

spreading, moisture conditioning and 

compaction of a suitable volume of 

material to cap / cover facilities of high 

geochemical risk, and / or low shear 

strength that prohibits economically 

efficient construction methods.  This 

rate assumes suitable capping 

material/s are available on site within 10 

km, and an average cap thickness of 

approximately >2 m + growth media up 

to 0.2 m depth.

This may require additional materials 

(i.e., capillary breaks, geofabric, etc.), 

specific material types (e.g. acid 

neutralising / consuming materials, 

competent rock etc.), and associated 

activities (i.e., load / haul / place / crush 

/ screen / borrow etc.).

Costs for haulage of specialised 

materials must be added separately if 

required.

If site haulage longer than 10 km round 

trip add the volume of the relevant 

material requiring haulage for this 

distance in 8.05 (spreading costs for 

tailings cap material included in rate).

If additional material to make up 

landform, provide buttress or other 

works aside from tailings cap, use rate 

from 9.02 for relevant haulage and 

spreading in additional to any long 

haulage volume in 8.05.
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Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Difficult Tailings Capping- reshaping, capping / 

sealing of weak or soft surfaced tailings facility with 

poor physical properties (significantly  hydrophilic, 

low shear strength limits equipment choice greatly, 

artificial strengthening required) OR visible adverse 

impacts on legacy sites from chemical reactivity 

over lengthy exposure prior to rehabilitation

Y ha $843,000 $0

This option is typically driven by time 

constraints and/or when tailings 

properties significantly restrict adequate 

desiccation, resulting in  a tailings shear 

strength that is very weak excluding 

access by conventional small plant.

Small equipment used for rehabilitation.

This excludes any additional material 

required to form the final landform 

profile in addition to this cap.

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Additional materials required for reshaping, capping 

/ sealing of structure to facilitate water quality from 

runoff, seepage etc. meeting site-specific 

environment water quality values.

Y allow
Use alternate 

rate cell
$0

Include additional cost to import 

materials (i.e., shale / clay, competent 

drainage materials etc.) and / or 

additional requirements (i.e., geofabric / 

composite lining etc.).

Select Haul Distance Here

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Construct no-climb stock fence around rehabilitated 

areas
Y m $22.00 $0

Standard rate for no-climb stock 

fencing.

Construct standard stock fence around rehabilitated 

areas
Y m $13.00 $0

Standard rate for standard stock 

fencing.

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Mine Waste Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

Capping/cover material available within 

50 km round trip e.g. waste / 

Select from 

List
m3Y

Long haulage soil / weathered rock / sediment e.g. 

capping/covers, removal of contamination, etc.  
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Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT

Water Management Subtotal

Total Cost for Overburden & Waste Domain $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Additional Items Subtotal
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Domain 4c: Active Mine & Voids $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

Active pit area – benches blasted and doze to 

acceptable grade
Y Lm $1.93 $0

Blasting in a 8x9 pattern of bench height 

25 m with D11 push of 50-75 m.

Drill & blast faces to make safe Y m3 $0.95 $0

Bulk Drilling say 8*9 pattern, assuming 

a stem height of 6 m, charge length of 

19 m, explosive density of 0.9, diameter 

of 229 mm, explosives at 665.3 kg/hole 

with a powder factor of 0.37 with an 

approximate bench height of 25 m.

High wall treatment – (trench and safety berm) Y m $90.00 $0
D10 dozer, 16H Grader and 

revegetation with pasture grass.

$0

Select Push Length Here

Minor reshaping and pushing Y ha $3,900 $0

D10 Dozer @ $400 per hour and 16 H 

grader @ $230 per hour (50% 

utilisation).

Select Haul Distance Here

Shotcrete application on cuttings and steep slopes Y m2 $185.00 $0

This rate is used to rehabilitate steep 

slopes of weathered rock, roadway 

cuttings, etc that cannot be cut back 

and stabilised.

Trim, rock rake & deep rip (includes levelling / 

landscaping and rip in 1 direction)
Y ha $1,130.00 $0

Undertaken using D10 dozer and 16M 

grader.

Structural works, banks, waterways - contour banks, 

drainage channels and other soil conservation 

measures

Y ha $1,600 $0

Combination of dozer and excavator 

work plus grader for ~4 hours each per 

ha.

Construction of spine drains / drop structures and/or 

stabilising water course entry points - required for 

large catchments

Y m2 $27.00 $0

Installation of on-site rock material (rip-

rap) where managing water run-off from 

disturbed land and/or upon entry to 

water courses - prevents erosion of 

gully head (assumes competent 

material is locally available). If required 

to be sourced off site, assume an 

additional $20/m2.

$0

Select Haul Distance Here

Planting mature trees (>15 cm) Y allow $15.00 $0 4 m centres.

Planting tube stock (<15 cm) Y allow $6.60 $0 4 m centres.

Direct seeding / fertiliser (pasture grass species) Y ha $1,875 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Direct seeding / fertiliser (tree or native grass 

species)
Y ha $4,135 $0

Includes treating, weighing, mixing with 

fertiliser + spreading by tractor or 

helicopter (aerial seeding).

Hydro-seeding with straw mulching and bitumen 

tack with native seed
Y m2 $1.90 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Native seed +$1.00

Hydro-seeding with straw mulching and bitumen 

tack with pasture seed
Y m2 $0.43 $0

Process to be used on flat well prepared 

surfaces under irrigation e.g. sewage 

treatment irrigation areas.  Ranges from 

$0.15 - $0.50 depending on size and 

input variables. Pasture seed +$0.10

Hydromulch - base grade or standard for flat areas 

that can be irrigated by water cart
Y m2 $0.80 $0

Assumes use on flat areas with a 

gradient of less than 4:1, and where 

irrigation from water cart may be 

possible.  Industry standard application 

rate of 2500kg/ha.  Product will last 

short term (less than 3 months) and 

vegetation is required to grow ASAP for 

stability.  This cost includes cover crop 

only, additional seeding required.

Hydromulch - bonded fibre matrix grade for steep 

areas to stabilise up to 12 months
Y m2 $1.80 $0

Assumes use on steep areas where 

stabilisation is required for up to 12 

months. Application rate of ~3500kg/ha.  

This cost includes cover crop only, 

additional seeding required.

Hydromulch - high performance flexible growth 

medium grade 
Y m2 $2.50 $0

Assumes use on extreme slopes where 

stabilisation is required for up to 18 

months. Application rate of ~4,000kg/ha 

minimum.  This cost includes cover 

crop only, additional seeding required.

Single application of fertiliser (pasture) Y ha $420.00 $0

Assumes 250 kg / ha. These rates have 

fluctuated over the last few years 

however in light of current conditions 

(lower fuel prices, reduced demand etc) 

this is a suitable standard rate.

Open Cut

Total Growth Media Development:

Key Rehabilitation Area Data for Domain

Total Landform Establishment:

This item includes the volume of 

material requiring backfill using an 

excavator and scraper to fill the void 

and enable the establishment of 

rehabilitation.

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)

Source, cart and spread growth media (Select Haul 

Distance from List)
Y m3

Select from 

List

If topsoil is not available on-site, then 

Virgin Excavated Natural Material 

(VENM) may need to be externally 

sourced.

Earthworks / Structural Works (Landform Establishment) Subtotal

Open Cut Operations

Total Cost for Active Mine & Voids Domain

Earthworks / Structural Works 

(Landform Establishment) Major bulk pushing to achieve grades nominated in 

the approval/permit – Select Push Length
Y m3

Select from 

List

Open Cut Subtotal

Major bulk pushing to achieve grades 

nominated in the approval/permit

Total Ecosystem Establishment:

Fill dams, voids etc. - Source local material, cart 

and spread to cap or backfill, cap thickness 

determined by approval / permit (Select Haul 

Distance from List)

Y m3
Select from 

List
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Single application of fertiliser (trees) Y ha $140.00 $0

These rates have fluctuated over the 

last few years however in light of current 

conditions (lower fuel prices, reduced 

demand etc) this is a suitable standard 

rate.

Spoil amelioration (adding lime / gypsum etc.) Y ha $1,000.00 $0
Assumes 2.5 t / ha as an average 

application rate.

growth media amelioration with biosolids Y ha $1,015 $0
Recent experience with agronomy 

projects.

Security fence around steep section of high wall Y m $64.00 $0

1800mm x 3 barb chain-link mesh 

security fence and gate standard 2.5mm 

mesh & 32 mm post not concreted

Purchase and erect warning signs Y allow $250.00 $0

Compliance with AS 1319-1994 - Safety 

signs for the occupational environment - 

installed every 25 m.

Supply from external sources virgin excavated 

natural material (VENM) for growth media.
Y m3 $80.80 $0

D7 to spread material at $205/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $70/m3 for imported fill 

material.

Supply from external sources a combination of 

virgin excavated natural material (VENM) and spoil 

from large excavation for filing voids and/or capping 

etc.

Y m3 $72.50 $0

D10 push into void at $270/hr, 

Excavator ($220/hr) load Artic Trucks 

(90c/km) from imported stockpile - allow 

nominal rate of $60/m3 for imported fill 

material.

Clearing and grubbing of trees and vegetation Y ha $4,730.00 $0
Clearing and grubbing of light 

vegetation growth e.g. regrowth

Topsoil stripping Y m3 $4.86 $0

Stripping or topsoil at an approximate 

depth of 0.2 m into stockpiles; load and 

haul to final rehabilitation location 

required or respreading where 

necessary.

Growth media supplementation with manure Y ha $747.50 $0
Addition of manure to improve soil 

quality.

Utilise biotic soil media - organic topsoil alternative Y m2 $2.50 $0

Material that can be applied as an 

alternative to spreading topsoil prior to 

hydromulching.

$0

Clean water dams to be retained after 

decommissioning – make safe and minor 

earthworks

Y allow $2,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) @ ~$200 per hour and pasture 

grass.

Large clean water dams (i.e. ≥ 2 ha) to be retained 

after mine closure – make safe and minor 

earthworks

Y allow $10,500 $0

Provisional sum for earthworks and 

revegetation required to rehabilitate 

dam batters etc suitable for re-use by 

an alternate land-user - D6 Dozer (or 

similar) + pasture grass.

Select Haul Distance Here

$0

Maintenance of areas that have been shaped and 

seeded and revegetation has been 'successful'
Y ha $925 $0

Rehabilitation maintenance might 

include re-seeding, watering, fertilising, 

minor re-shaping, erosion control, 

inspections/audits - does not include 

major repair works.

Existing rehabilitation repair - minor Y ha $1,200 $0
Areas requiring minor repair - rills, 

minor growth media replacement.

Existing rehabilitation repair - moderate Y ha $1,700 $0
Areas requiring moderate repair - rills, 

significant growth media replacement.

Existing rehabilitation repair - major Y ha $2,500 $0

Areas requiring major repair - rills, 

gullies, growth media replacement, 

some level of additional surface water 

management.

Existing rehabilitation repair - total failure of 

landform
Y ha $40,000 $0

Areas that require extensive 

rehabilitation repair - re-design and re-

construction of landform.

$0

$0

TXRESULT Total Cost for Active Mine & Voids Domain $0

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Land Preparation and Revegetation (Growth Media Development and Ecosystem Establishment) Subtotal

Additional Items Subtotal

This item includes the volume of 

contaminated sediment requiring 

removal using an excavator, truck and 

dozer to clean out the dam.

Water Management Subtotal

Water Management

Remove sediments from the floor of the dam to 

enable it to be converted into clean water structure 

(Select Haul Distance from list)

Y m3
Select from 

List

Land Preparation and 

Revegetation (Growth Media 

Development and Ecosystem 

Establishment)
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Domain 5c: Management Activities $0

Additional Assumptions: Record any relevant assumptions to this domain below:

Enter data below manually

 Management Precinct Activity / Description
Applicable 

(Y or N)
Quantity Unit

Default Unit 

Rate

 Alternative 

Unit Rate
Total Cost

Basis for Costs Estimation 

and Additional Relevant 

Information

Description / Notes:

On-site treatment of contaminated water due to high 

salt (includes removal of metals etc, brine disposal 

and cost of mobile water treatment unit)

Y ML $3,600 $0

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

On-site treatment of contaminated water due to low 

pH (incudes removal of metals etc, neutralisation 

treatments and cost of mobile water treatment unit

Y ML $1,500 $0

Rate can fluctuate depending on 

treatment type however this is a suitable 

standard rate for current programs at 

mining operations.

$0

Repairs and/or stabilisation of new or compromised 

water course diversion
Y m $2,500 $0

Assumes material is suitable for 

revegetating and has a reasonable 

chance of stabilising.

Long term maintenance of water course diversion – 

Channel constructed through backfilled material
Y m $1,500 $0

Assumes maintenance has been kept 

up and significant works are not 

required.

Long term maintenance of water course diversion – 

Channel constructed through competent material
Y m $750.00 $0

Assumes maintenance has been kept 

up and significant works are not 

required.

Installation of rock armouring Y m2 $6.00 $0

Assumes competent material is locally 

available - multiply costs by 2 for 

sourcing and transporting from offsite 

location.

$0

Pest management on buffer lands, non-disturbed, 

and rehabilitated areas
Y ha $150.00 $0

Feral animal baiting programs if 

required  and waste materials required 

to be removed.

Land management of undisturbed areas 

(rehabilitation, weeds, ferals, erosion and sediment 

control works)

Y ha $400.00 $0

Undisturbed areas within the lease 

boundary that require land management 

activities.

$0

Heritage Items

The restoration and care and maintenance of items 

that have heritage significance
Y allow

Use alternate 

rate cell
$0

Item for the redistribution of Aboriginal 

artefacts, preservation of European 

heritage items or a combination of 

activities.

$0

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with closure 

planning well progressed i.e. preferred cover design, 

closure environment modelled e.g. groundwater 

/subsidence / pit lakes, preliminary seal designs, 

etc. and only finalisation of detailed engineering 

deigns required

Y allow $100,000 $0

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Assumes outcomes of studies readily 

available including modelling, landform 

design, geochemistry, demolition, etc.  

Costs to finalise options by domain and 

finalise designs for construction.

Assume a simple site e.g. single open 

cut, no legacy operations historic in the 

area, little social dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range from 

~$75k to >$1 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects requiring closure planning, 

but no significant issues realised at this time: 

previous subsidence, medium or higher 

geochemistry risk and/or spontaneous combustion 

propensity, known/ likely contamination, tailings / 

rejects, final void

Y allow $90,000 $0

Provisional sum to be used to refine the 

conceptual closure plan into a detailed 

closure plan with execution strategies 

for rehabilitation activities.

Estimated cost for developing closure 

plan including studies - basic to satisfy 

risks and decisions - includes risk 

assessment, options analysis, Closure 

Plan.

Sites with more than 1 pit to add 

$50,000 to rate.

Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with no EPL 

and/or only one of the following relevant aspects: 

previous subsidence, low to medium geochemistry 

risk and/or spontaneous combustion propensity, 

known limited contamination, small approved final 

void

Y allow $15,000 $0

Assumes sediment control is the key 

concern for rehabilitation e.g. small 

mines, exploration operations.  Includes 

risk assessment, sampling and 

analyses on <5 samples, one study and 

Closure Plan.

Development of an 'Unplanned' Project Closure Plan 

- State Significant Development with only 

preliminary to conceptual closure planning in place

Y allow $300,000 $0

Includes costs for key investigations 

and studies including designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Assume at least 15 types of studies 

required ranging from geotechnical to 

ecology and social, development of a 

closure plan including address of 

obligations.  Assume a simple site e.g. 

single open cut, no legacy operations 

historic in the area, little social 

dependence, etc.

Depending on site size, complexity, final 

land use requirements and knowledge 

base investigations can range to >$3 M.

Sites with more than 1 pit to add 

$50,000 to rate.

Heritage Items Subtotal

Creek Diversions

Creek Diversions Subtotal

Open Cut Operations

Key Rehabilitation Area Data for Domain

Maintenance of Rehabilitated 

Areas

Maintenance of Rehabilitated Areas Subtotal

Water Management

Water Management Subtotal

Sundry Items

Total Cost for Management Activities

Total Growth Media Development:

Total Ecosystem Establishment:

Total Landform Establishment:
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Development of an 'Unplanned' Project Closure Plan 

- Non State Significant Development with at least ≥2 

of the following aspects resulting in significant 

issues requiring remediation: previous subsidence, 

medium or higher geochemistry risk and/or 

spontaneous combustion propensity, known/ likely 

contamination, tailings / rejects, final void

Y allow $125,000 $0

Includes costs for key investigations 

and studies including economic 

treatments and designs e.g. 

geochemistry, Contamination 

Remediation Action Plan, subsidence 

risk, cover/capping and final landform, 

site wide surface water, etc.  Provisional 

sum to be used to refine the conceptual 

closure plan into a detailed closure plan 

with execution strategies for 

rehabilitation activities.

Develop a Review of Environmental Factors (REF) 

to facilitate rehabilitation including contamination 

works.

Y allow $27,950 $0

Based on experience for a REF after 

completion of a detailed closure study 

(e.g. contamination investigation) costs 

could range from $10,000 to $100,000 

ex GST.  Note this does not apply to a 

Statement of Environmental Effects or 

Environmental Impact Statement.

Site security during closure Y yr. $75,000 $0

Provisional sum for site security 

measures required during closure.  This 

includes nightly patrols and first 

response in the event of an out of hours 

incident.

Select type of HAZMAT 

Clean-up Required

Removal and disposal of radiation devices Y each $31,630 $0

Provisional sum for removal and 

disposal of monitoring devices on 

conveyors using a radiation source (i.e., 

Americium – 241, Plutonium – 238, 

Caesium - 137 etc).

Source Isotope type, quantity, strength, 

weight, source holder type, source 

holder weight, pick-up location (among 

others) will directly affect pricing. 

Additional fees for accessing State, Crown or other 

public lands for rehabilitation/remediation activities
Y allow

Use alternate 

rate cell
$0 Provisional sum.

$0

Mobilisation & Demobilisation for small mine or 

quarry  - small fleet
Y Item $12,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation for small mine or 

quarry  - medium to large fleet
Y Item $35,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site <150 

km)
Y item $100,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >150 

km but <500 km)
Y item $150,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site >500 

km but <1000 km)
Y item $300,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

Mobilisation & Demobilisation (Distance to site 

>1000 km)
Y item $500,000 $0

May include specialist demolition 

equipment and/or suitable plant to 

execute bulk earthworks as required.

$0

Other 1 <insert> N This is 
This item includes <<to be added by 

the operator>>

Other 2 <insert> N deliberately 
This item includes <<to be added by 

the operator>>

Other 3 <insert> N left blank 
This item includes <<to be added by 

the operator>>

$0

TXRESULT Total Cost for Management Activities $0

Mobilisation and Demobilisation

Mobilisation and Demobilisation Subtotal

Sundry Items

Additional Items

Additional Items Subtotal

Sundry Items Subtotal

Type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and 

equipment, chemical storage locations, 

oil and grease traps, tanks, vessels, and 

pipe work etc

$0allowY

Choose type of HAZMAT Clean-up required - 

cleaning and decontaminating plant and equipment, 

chemical storage locations, oil and grease traps, 

tanks, vessels, and pipe work etc
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Assumptions and rehabilitation requirements

List or record any assumptions made when completing this tool:
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Domain Activity DRG unit/rate Adopted Rates

Authrorisation Representatives Name Date

Authorisation Representatives Role / Responsibility Signature

Justification for Change of Rates in the Rehabilitation Cost Estimation Tool

In completing the Rehabilitation Cost Estimation, we are seeking an adjustment to the rates currently utilised in the Rehabilitation Cost Estimation

Tool. A justification for the rate change by a third party has been included and I confirm that only the rates identified in the above table have been

altered in the Rehabilitation Cost Estimation Tool. 

Justification


